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SPECIAL NOTES  

The Contractor is required to check the numbers of the pages of these Bills of Quantities and should he 

find any missing or in duplicate or figures indistinct he must inform the Director Public Works for 

Mombasa County Public Works, Shimanzi, Mombasa at once and have the same rectified.  
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whatsoever, he must inform the Director Public Works for Mombasa County Public Works, Shimanzi, 

Mombasa in order that the correct meaning may be decided before the date for submission of tenders.  
  

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender due to 

mistakes in the specifications, which should have been rectified in the manner, described above.  
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       TENDER NO: SDPS/HKS/ONT/09/2024-2025   

   

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF A 

HUDUMA CENTRE AT MALINDI SUB COUNTY, KILIFI COUNTY  

The Huduma Kenya Secretariat invites sealed tenders for the PROPOSED  

CONSTRUCTION OF HUDUMA CENTRE AT MALINDI SUB COUNTY-KILIFI COUNTY  

 Tendering will be conducted under open competitive method (National) using a standardized tender 
document. Tendering is open to all qualified and Interested Tenderers  

1. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours (0800 to 1700 hours) at the address given below.  

A. Address for obtaining further information and for purchasing tender documents  

(1) Name of Procuring Entity: HUDUMA KENYA SECRETARIAT  

(2) Physical address for hand Courier Delivery to an office or Tender Box: Lonrho 

House 15th floor. Along Standard Street  

Postal Address: P.O Box 47716-00100 Nairobi  

Insert name, telephone number and e-mail address of the officer to be contacted:  

Alan Omondi SCMA: tenders@hudumakenya.go.ke  
2. A complete set of tender documents in PDF to  be downloaded from: www.ppip.go.ke or 

tenders@hudumakenya.go.ke  

3. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 

valid for 126 days from the date of opening of tenders or as indicated in the advertisement.  

4. All tender must be accompanied by a tender Security of an amount equivalent to KSHS 1,000,000 

from a Bank or a Recognized financial institution.  

5. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 6. 

Completed tenders must be delivered to the address below on or before Tuesday, 17th December, 

2024.  

B. Address for Submission of Tenders.  

Name of Procuring Entity: HUDUMA KENYA SECRETARIAT     

Physical address for hand Courier Delivery to an office or Tender Box;  Lonrhro 
House – 15th Floor, Standard Street, Nairobi.  
  
Chief Executive Officer/CEO  
P. O. Box 47716-00100 Nairobi. 15th 
Floor, Lonrho House  

x  

http://www.ppip.go.ke/
http://www.ppip.go.ke/
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C. Address for Opening of Tenders.   

Name of Procuring Entity: HUDUMA KENYA SECRETARIAT   

 P. O BOX 47716-00100 NAIROBI   

   

Physical address for the location;   

Lonrho House -15th Floor-Boardroom, Standard Street, Nairobi.   
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SECTION I - INSTRUCTION TO TENDERERS  

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is liable to 
result in rejection of the tender.  

A. GENERAL PROVISIONS  

1. Scope of Tender  

1. The Procuring Entity as defined in the Appendix to Conditions of Contract invites 
tenders for Works Contract as described in the tender documents. The name, 
identification, and number of lots (contracts) of this Tender Document are specified in 
the TDS.  

2. Throughout this tendering document: 1.2.1 The term “in writing” means communicated 
in written form (e.g., by mail, email, fax, including if specified in the TDS, distributed 
or received through the electronic-procurement system used by the Procuring Entity) 
with proof of receipt;  

1.2.2 if the context so requires, “singular” means “plural” and vice versa;  

1.2.3 “Day” means calendar day, unless otherwise specified as “Business Day”. A 
Business Day is any day that is an official working day of the Procuring Entity. 
It excludes official public holidays.  

  

2. Fraud and Corruption  

3. The Procuring Entity requires compliance with the provisions of the Public Procurement  

and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. 
The tender submitted by a person shall include a declaration that the person shall not 
engage in any corrupt or fraudulent practice and a declaration that the person or his or 
her sub-contractors are not debarred from participating in public procurement 
proceedings.  

4. The Procuring Entity requires compliance with the provisions of the Competition Act 
2010, regarding collusive practices in contracting. Any tenderer found to have engaged 
in collusive conduct shall be disqualified and criminal and/or civil sanctions may be 
imposed. To this effect, Tenders shall be required to complete and sign the “Certificate 
of Independent Tender Determination” annexed to the Form of Tender.  

5. Tenderers shall permit and shall cause their agents (whether declared or not), 
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to 
permit the Procuring Entity to inspect all accounts, records and other documents relating 
to any initial selection process, pre-qualification process, tender submission, proposal 
submission, and contract performance (in the case of award), and to have them audited 
by auditors appointed by the Procuring Entity.  

6. Unfair Competitive Advantage - Fairness and transparency in the tender process require 
that the firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender. 
To that end, the Procuring Entity shall indicate in the Data Sheet and make available to 
all the firms together with this tender document all in formation that would in that respect 
give such firm any unfair competitive advantage over competing firms  

  

  



 

 

  
  

  
  

  

  

  

  

3. Eligible Tenderers  

a. A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture 
(JV) under an existing agree mentor with the intent to enter in to such an agreement supported 
by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV 
shall nominate a Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in the event the 
JV is awarded the Contract, during contract execution. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint 
venture for the purposes of the same Tender. The maximum number of JV members shall be 
specified in the TDS.  

  

b. Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations 
in which they have a substantial or controlling interest shall not be eligible to tender or be 
awarded a contract. Public Officers are also not allowed to participate in any procurement 
proceedings.  

  

c. A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 
of this tendering process, if the tenderer:  

   
a. Directly or indirectly controls, is controlled by or is under common control with another 

tenderer;  

b. Receives or has received any direct or indirect subsidy from another tenderer;  

c. Has the same legal representative as another tenderer;  

d. Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of the Procuring Entity regarding this tendering process;  

e. Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the goods or works that are the subject of the tender;  

f. Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity 
as a consultant for Contract implementation;  

g. Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract 
specified in this Tender Document;  

h. Has a close business or personal relationship with senior management or professional 
staff of the Procuring Entity who has the ability to influence the bidding process and:  

i. Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; 
or  



 

 

ii. May be involved in the implementation or supervision of such Contract unless the 
conflicts teeming from such relationship has been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and execution of the Contract.  

  

  
  

    
  

  

  

d. A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified  

e. A Tenderer (either individually or as a JV member) shall not participate in more than one 
Tender, except for permitted alternative tenders. This includes participation as a subcontractor 
in other   

  

Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. Members of a joint venture may not also make an individual tender, be a sub-contractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. A 
firm that is not a tenderer or a JV member may participate as a subcontractor in more than one 
tender.  

f. A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed sub-contractors or sub-
consultants for any part of the Contract including related Services.  

g. A Tenderer that has been debarred from participating in public procurement shall be ineligible 
to  

tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke.  

h. A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 
following conditions, i.e., if it is:  

i. A legal public entity of Government and/or public administration,  

ii. Financially autonomous and not receiving any significant subsidies or budget support 
from any public entity or Government, and;  

iii. Operating under commercial law and vested with legal rights and liabilities similar to 
any commercial enterprise to enable it compete with firms in the private sector on an 
equal basis.  

i. Firms and individuals shall be ineligible if their countries of origin are:  

a. As a matter of law or official regulations, Kenya prohibits commercial relations with that 
country;  

b. By an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods or contracting of works or services from that country, or any payments to any 
country, person, or entity in that country.  

   



 

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity shall reasonably request.  

  
j. Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, local sub-contracts and labour) from citizen suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”.  

k. Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If 
it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and if it 
does not subcontract to foreign firms or individuals more than 10 percent of the contract price,  

  

excluding provisional sums. JVs are considered as foreign tenderers if the individual member 
firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall 
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional 
sums.  

  
l. The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be registered with the National Construction Authority and be issued with a Registration 
Certificate before they can undertake any construction works in Kenya. Registration shall not be  
a condition for tender, but it shall be a condition of contract award and signature. A selected 
tenderer shall be given opportunity to register before such award and signature of contract. 
Application for registration with National Construction Authority may be accessed from the 
website www.nca.go.ke.  

m. The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke.  

n. A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing valid tax compliance certificate or tax exemption certificate issued 
by the Kenya Revenue Authority.  
  

4. Eligible Goods, Equipment and Services  

a. Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services.  

b. Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement  
  

5. Tenderer’s Responsibilities  

a. The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs.  

b. The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 
and inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. The 
costs of visiting the Site shall beat the tenderer's own expense.  

c. The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 



 

 

indemnify the Procuring Entity again stall liability arising from death or personal injury, loss of 
or damage to property, and any other losses and expenses incurred as a result of the examination 
and inspection  

d. The Tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts as necessary or required.  

  

  

  

  

  

  

B. CONTENTS OF TENDER DOCUMENTS  

6. Sections of Tender Document  

a. The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT 10.  
  

PART 1: Tendering Procedures   
Section I – Instructions to Tenderers   
Section II – Tender Data Sheet (TDS)  

Section III- Evaluation and Qualification Criteria   
Section IV – Tendering Forms  
  

PART 2: Works' Requirements   
Section V - Bills of Quantities   

Section VI - Specifications   
Section VII – Drawings  
  

PART 3: Conditions of Contract and Contract Forms  
Section VIII - General Conditions (GCC)   
Section IX - Special Conditions of Contract   
Section X- Contract Forms  

  
b. The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 10. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail.  

c. The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document.  

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting  

a. A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 
in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the 
pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond 
in writing to any request for clarification, provided that such request is received no later than the 
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity 
shall forward copies of its response to all tenderers who have acquired the Tender documents in 
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. 
If so specified in the TDS, the Procuring Entity shall also promptly publish its response at the 
web page identified in the TDS. Should the clarification result in changes to the essential 



 

 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents 
following the procedure under ITT 8 and ITT 22.2.  

  
b. The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site(s) of the required contracts and obtain all information that may be necessary 
for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The 
Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender meeting 
will be held, when and where. The Tenderer's designated representative is invited to attend a pre-  

  

  

c. arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site visit and 
the pre-tender meeting will be to clarify issues and to answer questions on any matter that may 
be raised at that stage.  

   
d. The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting.  
  

e. Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 
the text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents. Minutes shall not identify the source of the questions asked.  

  
f. The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the 

prearranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 
Any modification to the Tender Documents that may become necessary as a result of the pre-
arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of 
the preTender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting 
will not be a cause for disqualification of a Tenderer.  

8. Amendment of Tender Documents  

a. At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda.  

b. Any addendum issued shall be part of the Tender Documents and shall be communicated in 
writing to all who have obtained the Tender Documents from the Procuring Entity. The Procuring 
Entity shall also promptly publish the addendum on the Procuring Entity's website in accordance 
with ITT 7.5.  

c. To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, pursuant 
to ITT 22.2.  

  

C. PREPARATION OF TENDERS  

9. Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process.  
  

10. Language of Tender   

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that 
are part of the Tender may be in another language provided they are accompanied by an accurate and notarized 



 

 

translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the 
Tender, such translation shall govern.  

11. Documents Comprising the Tender  

a. The Tender shall comprise the following:  
a. Form of Tender prepared in accordance with ITT 12;  

  

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and 
ITT 14;  

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d. Alternative Tender, if permissible, in accordance with ITT 13;  

e. Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT20.3;  

f. Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted;  

g. Conformity: a technical proposal in accordance with ITT 16;  

h. Any other document required in the TDS  

b. In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 
of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to 
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the tender 
liable for disqualification.  

  

12. Form of Tender and Schedules  

a. The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 
the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 
without any alterations to the text, and no substitutes shall be accepted except as provided 
under ITT 20.3. All blank spaces shall be filled in with the information requested. The 
Tenderer shall chronologically serialize all pages of the tender documents submitted.  

b. The Tenderer shall furnish in the Form of Tender information on commissions and 
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.  

  

13. Alternative Tenders  

a. Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

b. When alternative times for completion are explicitly invited, a statement to that effect will 
be included in the TDS, and the method of evaluating different alternative times for 
completion will be described in Section III, Evaluation and Qualification Criteria.  

c. Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 
to the requirements of the Tender Documents must first price the Procuring Entity's design 
as described in the Tender Documents and shall further provide all information necessary 
for a complete evaluation of the alternative by the Procuring Entity, including drawings, 
design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, 
of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity.  



 

 

d. When specified in the TDS, Tenderers are permitted to submit alternative technical 
solutions for specified parts of the Works, and such parts will be identified in the TDS, as 
will the method for their evaluating, and described in Section VII, Works' Requirements.  

  

  

14. Tender Prices and Discounts  

a. The prices and discounts (including any price reduction) quoted by the Tenderer in the 
Form of Tender and in the Bill of Quantities shall conform to the requirements specified 
below.  

b. The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 
of Quantities. Items against which no rate or price is entered by the Tenderer shall be 
deemed covered by the rates for other items in the Bill of Quantities and will not be paid 
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities 
shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the 
item quoted by substantially responsive Tenderers will be added to the Tender price and 
the equivalent total cost of the Tender so determined will be used for price comparison.  

c. The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the 
total price of the Tender, including any discounts offered.  

d. The Tenderer shall quote any discounts and the methodology for their application in the 
Form of Tender, in accordance with ITT 12.1.  

e. It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 
subject to adjustment during the performance of the Contract in accordance with the 
provisions of the Conditions of Contract, except in cases where the contract is subject to 
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 
indices and weightings for the price adjustment formulae in the Schedule of Adjustment 
Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings.  

f. Where tenders are being invited for individual lots (contracts)or for any combination of 
lots (packages), tenderers wishing to offer discounts for the award of more than one 
Contract shall specify in their Tender the price reductions applicable to each package, or 
alternatively, to individual Contracts within the package. Discounts shall be submitted in 
accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 
same time.  

g. All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 
other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 
included in the rates and prices and the total Tender Price submitted by the Tenderer  

15. Currencies of Tender and Payment  

a. The currency(ies) of the Tender and the currency(ies) of payments shall      be the same.  

b. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be 
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.  

a. A Tenderer expecting to incur expenditures in other currencies for inputs to the 
Works supplied from outside Kenya (referred to as “the foreign currency 
requirements”) shall (if so, allowed in the TDS) indicate in the Appendix to Tender 
the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no more  



 

 

  

than two foreign currencies.  
b. The rates of exchange to be used by the Tenderer in arriving at the local currency 

equivalent and the percentage(s) mentioned in (a) above shall be specified by the 
Tenderer in the Appendix to Tender and shall be based on the exchange rate 
provided by the Central Bank of Kenya on the date 30 days prior to the actual date 
of tender opening. Such exchange rate shall apply for all foreign payments under 
the Contract.  

c. Tenderers may be required by the Procuring Entity to justify, to the Procuring 
Entity's satisfaction, their local and foreign currency requirements, and to 
substantiate that the amounts included in the unit rates and prices and shown in the 
Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which 
case a detailed breakdown of the foreign currency requirements shall be provided 
by Tenderers.  

16. Documents Comprising the Technical Proposal  

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.  
  

17. Documents Establishing the Eligibility and Qualifications of the Tenderer  

a. Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 
establish Tenderer's eligibility in accordance with ITT 4.  

b. In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information 
requested in the corresponding information sheets included in Section IV, Tender Forms.  

c. If a margin of preference applies as specified in accordance with ITT 33.1, nation al 
tenderers, individually or in joint ventures, applying for eligibility for national 
preference shall supply all information required to satisfy the criteria for eligibility 
specified in accordance with ITT 33.1.  

d. Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to determine whether, 
according to the classification established by the Procuring Entity, a particular contractor 
or group of contractors qualifies for a margin of preference. Further the information will 
enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion 
between tenderers, and thereby help to prevent any corrupt influence in relation to the 
procurement process or contract management.  

e. The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it 
would be justified for a tenderer to keep information relating to its ownership and control 
confidential where it is tendering to undertake public sector work and receive public 
sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information 
on its ownership and control.  

f. The Tenderer shall provide further documentary proof, information or authorizations 
that the Procuring Entity may request in relation to owner ship and control which in 
formation on any changes to the information which was provided by the tenderer under 
ITT 6.4. The obligations to require this information shall continue for the duration of the 
procurement process and contract performance and after completion of the contract, if 
any change to the information previously provided may reveal a conflict of interest in 
relation to the award or management of the contract  

  



 

 

g. All information provided by the tenderer, pursuant to these requirements must be 
complete, current and accurate as at the date of provision to the Procuring Entity. In 
submitting the information required pursuant to these requirements, the Tenderer shall 
warrant that the information submitted is complete, current and accurate as at the date of 
submission to the Procuring Entity.  

h. If a tenderer fails to submit the information required by these requirements, its tender 
will be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, 
to verify to a reasonable degree the information submitted by a tenderer, pursuant to 
these requirements, then the tender will be rejected.  

i. If information submitted by a tenderer, pursuant to these requirements, or obtained by 
the Procuring Entity (whether through its own enquiries, through notification by the 
public or otherwise), shows any conflict of interest which could materially and 
improperly benefit the tenderer in relation to the procurement or contract management 
process, then:  

a. If the procurement process is still ongoing, the tenderer will bed is qualified from the 
procurement process,  

b. if the contract has been awarded to that tenderer, the contract award will be set as depending 
the outcome of (iii),  

c. the tenderer will be referred to the relevant law enforcement authorities for investigation of 
whether the tenderer or any other person shave committed any criminal offence.  

j. If a tenderer submits information pursuant to these requirements that is in complete, in 
accurate or out-of-date, or attempts to obstruct the verification process, then the 
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to 
genuine error which was not attributable to the intentional act, negligence or 
recklessness of the tender  

18. Period of Validity of Tenders  

a. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed 
by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period 
shall be rejected by the Procuring Entity as non-responsive.  

b. In exceptional circumstances, prior to the expiration of the Tender validity period, the 
Procuring Entity may request Tenderers to extend the period of validity of their Tenders. 
The request and the responses shall be made in writing. If a Tender Security is requested 
in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline 
of the extended validity period. A Tenderer may refuse the request without forfeiting its 
Tender security. A Tenderer granting the request shall not be required or permitted to 
modify its Tender  

19. Tender Security  

a. The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 
Tender Security as specified in the TDS, in original form and, in the case of a Tender 
Security, in the amount and currency specified in the TDS. A Tender-Securing Declaration 
shall use the form included in Section IV, Tender Forms.  

b. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 
demand guarantee in any of the following forms at the Tenderer's option:  

  

I)  cash; ii)  a 
bank guarantee;  



 

 

iii)  a guarantee by an insurance company registered and licensed by the Insurance Regulatory 
Authority listed by the Authority;  

(iii) a guarantee issued by a financial institution approved and licensed by the Central 
Bank of Kenya, from a reputable source, and an eligible country.  

c. If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 
bank shall have a correspondent bank located in Kenya to make it enforceable. The 
Tender Security shall be valid for thirty (30) days beyond the original validity period of 
the Tender, or beyond any period of extension if requested under ITT 18.2.  

d. If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, 
any Tender not accompanied by a substantially responsive Tender Security or 
TenderSecuring Declaration shall be rejected by the Procuring Entity as non-responsive.  

e. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of 
unsuccessful Tenderers shall be returned as promptly as possible upon the successful 
Tenderer's signing the Contract and furnishing the Performance Security and any other 
documents required in the TDS. The Procuring Entity shall also promptly return the 
tender security to the tenderers where the procurement proceedings are terminated, all 
tenders were determined non-responsive or a bidder declines to extend tender validity 
period.  

f. The Tender Security of the successful Tenderer shall be returned as promptly as possible 
once the successful Tenderer has signed the Contract and furnished the required 
Performance Security, and any other documents required in the TDS.  

g. The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by 
the Tenderer on the Form of Tender, or any extension there to provide by the  
Tenderer; or  

b) if the successful Tenderer fails to: -  

i) sign the Contract in accordance with ITT47; or  

ii) furnish a Performance Security and if required in the TDS, and any other documents 
required in the TDS.  

h. Where tender securing declaration is executed, the Procuring Entity shall recommend to 
the PPRA to debars the Tenderer from participating in public procurement as provided 
in the law.  

i. The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of 
the JV that submits the Tender. If the JV has not been legally constituted into a legally 
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing 
Declaration shall be in the names of all future members as named in the letter of intent 
referred to in ITT 4.1 and ITT 11.2.  

j. A tenderer shall not issue a tender security to guarantee itself.  

20. Format and Signing of Tender  

  

  

a. The Tenderer shall prepare one original of the documents comprising the Tender as 
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted 
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the  
Tenderer shall submit copies of the Tender, in the number specified in the TDS and 
clearly mark them “COPY.” In the event of any discrepancy between the original and 
the copies, the original shall prevail.  



 

 

b. Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, 
or commercial or financially sensitive information.  

c. The original and all copies of the Tender shall be typed or written in indelible ink and 
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This 
authorization shall consist of a written confirmation as specified in the TDS and shall be 
attached to the Tender. The name and position held by each person signing the 
authorization must be typed or printed below the signature. All pages of the Tender 
where entries or amendments have been made shall be signed or initialled by the person 
signing the Tender.  

d. In case the Tenderer is a JV, the Tender shall be signed by an authorized representative 
of the JV on behalf of the JV, and so as to be legally binding on all the members as 
evidenced by a power of attorney signed by their legally authorized representatives.  

e. Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or 
initialled by the person signing the Tender.  

  

D. SUBMISSION AND OPENING OF TENDERS  

21. Sealing and Marking of Tenders  

a. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, 
or in a single sealed container bearing the name and Reference number of the Tender, addressed 
to the Procuring Entity and a warning not to open before the time and date for Tender opening 
date. Within the single envelope, package or container, the Tenderer shall place the following 
separate, sealed envelopes:  

a. in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and  

b. in an envelope or package or container marked “COPIES”, all required copies of the  

Tender; and  

c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

i. in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 
TENDER”, the alternative Tender; and ii. in the envelope or package or container 
marked “COPIES- ALTERNATIVE  

TENDER”, all required copies of the alternative Tender. The 
inner envelopes or packages or containers shall:  
a. bear the name and address of the Procuring Entity,  

b. bear the name and address of the Tenderer; and  

c. bear the name and Reference number of the Tender.  

b. If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature  

  

opening of the Tender. Tenders misplaced or opened prematurely will not be accepted.  

22. Deadline for Submission of Tenders  

a. Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, tenderers shall 
have the option of submitting their Tenders electronically. Tenderers submitting Tenders 
electronically shall follow the electronic Tender submission procedures specified in the TDS.  



 

 

b. The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 
thereafter be subject to the deadline as extended.  

  

23. Late Tenders  

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  
  

24. Withdrawal, Substitution and Modification of Tenders  

a. A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending 
a written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of the Tender must accompany the respective 
written notice. All notices must be:  
a. prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 

notices do not require copies), and in addition, the respective envelopes shall be clearly 
marked “WITHDRAWAL,” “SUBSTITUTION,”  

“MODIFICATION;” and  
b. received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 

in accordance with ITT 22.  

b. Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 
the Tenderers.  

c. No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof.  

  

25. Tender Opening  

a. Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the 
TDS, in the presence of Tenderers' designated representatives who chooses to attend. Any 
specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS.  

  

b. First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 
the corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal 
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at Tender opening.  

c. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening.  

d. Next, envelopes marked “MODIFICATION” shall be opened and read out with the 
corresponding Tender. No Tender modification shall be permitted unless the corresponding 



 

 

modification notice contains a valid authorization to request the modification and is read out at 
Tender opening.  

e. Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, 
including any discounts and alternative Tenders; the presence or absence of a Tender Security or 
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may 
consider appropriate.  

f. Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 
(to be decided on by the tender opening committee) are to be initialled by the members of the 
tender opening committee attending the opening.  

g. At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1).  

h. The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: -  

a. the name of the Tenderer and whether there is a withdrawal, substitution, or modification;  

b. the Tender Price, per lot (contract) if applicable, including any discounts;  

c. any alternative Tenders;  

d. the presence or absence of a Tender Security, if new as required;  

e. number of pages of each tender document submitted.  

i. The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 
the minutes. A copy of the tender opening register shall be distributed to all Tenderers.  

  

  

  

  

  

  

  

  

E. EVALUATION AND COMPARISON OF TENDERS  

26. Confidentiality  

a. Information relating to the evaluation of Tenders and recommendation of contract award 
shall not be disclosed to Tenderers or any other persons not officially concerned with 
the Tender process until information on Intention to Award the Contract is transmitted 
to all Tenderers in accordance with ITT 43.  

b. Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 
Tenders or Contract award decisions may result in the rejection of its tender.  



 

 

c. Notwithstanding ITT 26.2, from the time of tender opening to the time of contract 
award, if a tenderer wishes to contact the Procuring Entity on any matter related to the 
tendering process, it shall do so in writing.  

27. Clarification of Tenders  

a. To assist in the examination, evaluation, and comparison of the tenders, and qualification 
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a 
clarification of its tender, given a reasonable time for a response. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shall 
not be considered. The Procuring Entity's request for clarification and the response shall 
be in writing. No change, including any voluntary increase or decrease, in the prices or 
substance of the tender shall be sought, offered, or permitted, except to confirm the 
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of 
the tenders, in accordance with ITT 31.  

b. If a tenderer does not provide clarifications of its tender by the date and time set in the 
Procuring Entity's request for clarification, its Tender may be rejected.  

28. Deviations, Reservations and Omissions  

a. During the evaluation of tenders, the following definitions apply: -  

a. “Deviation” is a departure from the requirements specified in the tender document;  
b. “Reservation” is the setting of limiting conditions or withholding from complete acceptance of 

the requirements specified in the tender document; and  
c. “Omission” is the failure to submit part or all of the information or documentation required in 

the Tender document.  

29. Determination of Responsiveness  

a. The Procuring Entity's determination of a Tender's responsiveness is to be based on the 
contents of the tender itself, as defined in ITT 11.  

b. A substantially responsive Tender is one that meets the requirements of the Tender 
document without material deviation, reservation, or omission. A material deviation, 
reservation, or omission is one that, if accepted, would:  

i. Affect in any substantial way the scope, quality, or performance of the Works specified 
in the Contract; ii. limit in any substantial way, inconsistent with the tender document, the  

  
Procuring Entity's rights or the tenderer's obligations under the proposed contract;  

iii. if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders.  

c. The Procuring Entity shall examine the technical aspects of the tender submitted in 
accordance with ITT 16, to confirm that all requirements of Section VII, Works' 
Requirements have been met without any material deviation, reservation or omission.  

d. If a tender is not substantially responsive to the requirements of the tender document, it 
shall be rejected by the Procuring Entity and may not subsequently be made responsive 
by correction of the material deviation, reservation, or omission.  

30. Non-Material and Non-Conformities  

a. Provided that a tender is substantially responsive, the Procuring Entity may waive any 
non-conformities in the tender.  



 

 

b. Provided that a Tender is substantially responsive, the Procuring Entity may request that 
the tenderer submit the necessary information or documentation, within a reasonable 
period of time, to rectify non-material non- conformities in the tender related to 
documentation requirements. Requesting information or documentation on such 
nonconformities shall not be related to any aspect of the price of the tender. Failure of 
the tenderer to comply with the request may result in the rejection of its tender.  

c. Provided that a tender is substantially responsive, the Procuring Entity shall rectify 
quantifiable non-material non-conformities related to the Tender Price. To this effect, 
the Tender Price shall be adjusted, for comparison purposes only, to reflect the price of 
a missing or non-conforming item or component in the manner specified in the TDS.  

31. Arithmetic Errors  

a. The tender sum as submitted and read out during the tender opening shall be absolute  

and final and shall not be the subject of correction, adjustment or amendment in any way by 
any person or entity.  

  

b. Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 
on the following basis: -  
a. Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non-responsive.  
b. Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, subtotal and total bid price shall be considered as a major deviation that 
affects the substance of the tender and shall lead to disqualification of the tender as 
non-responsive. and   

c. if there is a discrepancy between words and figures, the amount in words shall 
prevail  

c. Tenderers shall be notified of any error detected in their bid during the notification of award.  

32. Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency 
as specified in the TDS.  

33. Margin of Preference and Reservations  

a. A margin of preference may be allowed only when the contract is open to international  

  

competitive tendering where foreign contractors are expected to participate in the 
tendering process and where the contract exceeds the value/threshold specified in the 
Regulations.  

b. A margin of preference shall not be allowed unless it is specified so in the TDS.  

c. Contracts procured on basis of international competitive tendering shall not be subject 
to reservations exclusive to specific groups as provided in ITT 33.4.  

d. Where it is intended to reserve a contract to a specific group of businesses (these groups 
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and 
Enterprises of persons living with disability, as the case may be), and who are 
appropriately registered as such by the authority to be specified in the TDS, a procuring 
entity shall ensure that the invitation to tender specifically indicates that only businesses 
or firms belonging to the specified group are eligible to tender. No tender shall be 
reserved to more than one group. If not so stated in the Invitation to Tender and in the 
Tender documents, the invitation to tender will be open to all interested tenderers.  

34. Nominated Subcontractors  



 

 

a. Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any 
specific elements of the Works by subcontractors selected/nominated by the Procuring 
Entity. In case the Procuring Entity nominates a subcontractor, the subcontract 
agreement shall be signed by the Subcontractor and the Procuring Entity. The main 
contract shall specify the working arrangements between the main contractor and the 
nominated subcontractor.  

b. Tenderers may propose sub-contracting up to the percentage of total value of contracts 
or the volume of works as specified in the TDS. Subcontractors proposed by the 
Tenderer shall be fully qualified for their parts of the Works.  

c. Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for 
the Works unless their specialized parts of the Works were previously designated so by 
the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 
'Specialized Subcontractors', in which case, the qualifications of the Specialized  

Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer  

35. Evaluation of Tenders  

a. The Procuring Entity shall use the criteria and methodologies listed in this ITT and 
Section III, Evaluation and Qualification Criteria No other evaluation criteria or 
methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40  

b. To evaluate a Tender, the Procuring Entity shall consider the following:  

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 
contingencies, if any, but including Daywork items, where priced competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 
single currency in accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance 
with ITT 30.3; and  

  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation 
and Qualification Criteria.  

c. The estimated effect of the price adjustment provisions of the Conditions of Contract, 
applied over the period of execution of the Contract, shall not be considered in Tender 
evaluation.  

d. Where the tender involves multiple lots or contracts, the tenderer will be allowed to 
tender for one or more lots (contracts). Each lot or contract will be evaluated in 
accordance with ITT 35.2. The methodology to determine the lowest evaluated tenderer 
or tenderers base done lot (contract) or based on a combination of lots (contracts), will 
be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple 
lots or contracts, tenderer will be will be required to prepare the Eligibility and 
Qualification Criteria Form for each Lot.  

  

36. Comparison of Tenders  

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

37. Abnormally Low Tenders and Abnormally High Tenders  



 

 

Abnormally Low Tenders  

a. An Abnormally Low Tender is one where the Tender price, in combination with other 
elements of the Tender, appears so low that it raises material concerns as to the 
capability of the Tenderer in regards to the Tenderer's ability to perform the Contract 
for the offered Tender Price or that genuine competition between Tenderers is 
compromised.  

b. In the event of identification of a potentially Abnormally Low Tender, the Procuring 
Entity shall seek written clarifications from the Tenderer, including detailed price 
analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any other 
requirements of the Tender document.  

c. After evaluation of the price analyses, in the event that the Procuring Entity determines 
that the Tenderer has failed to demonstrate its capability to perform the Contract for the 
offered Tender Price, the Procuring Entity shall reject the Tender.  

Abnormally High Tenders  

d. An abnormally high tender price is one where the tender price, in combination with 
other constituent elements of the Tender, appears unreasonably too high to the extent 
that the Procuring Entity is concerned that it (the Procuring Entity) may not be getting 
value for money or it may be paying too high a price for the contract compared with 
market prices or that genuine competition between Tenderers is compromised.  

e. In case of an abnormally high price, the Procuring Entity shall make a survey of the 
market prices, check if the estimated cost of the contract is correct and review the Tender 
Documents to check if the specifications, scope of work and conditions of contract are 
contributory to the abnormally high tenders. The Procuring Entity may also seek written 
clarification from the tenderer on the reason for the high tender price. The Procuring 
Entity shall proceed as follows:  

i. If the tender price is abnormally high based on wrong estimated cost of the contract,  

  

the Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations.  

ii. If specifications, scope of work and/or conditions of contract are contributory to 
the abnormally high tender prices, the Procuring Entity shall reject all tenders and 
may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be.  

f. If the Procuring Entity determines that the Tender Price is abnormally too high because 
genuine competition between tenderers is compromised (often due to collusion, 
corruption or other manipulations), the Procuring Entity shall reject all Tenders and 
shall institute or cause competent Government Agencies to institute an investigation on 
the cause of the compromise, before retendering.  

38. Unbalanced and/or Front-Loaded Tenders  

a. If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated 
price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the 
Tenderer to provide written clarifications. Clarifications may include detailed price 
analyses to demonstrate the consistency of the tender prices with the scope of works, 
proposed methodology, schedule and any other requirements of the Tender document.  

b. After the evaluation of the information and detailed price analyses presented by the 
Tenderer, the Procuring Entity may as appropriate: a. accept the Tender;  



 

 

b. require that the total amount of the Performance Security be increased at the expense of 
the Tenderer to a level not exceeding a 30% of the Contract Price;  

c. agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 
too much for undelivered works;  

d. reject the Tender  

39. Qualifications of the Tenderer  

a. The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer 
that is selected as having submitted the lowest evaluated cost and substantially 
responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 
Qualification Criteria.  

b. The determination shall be based upon an examination of the documentary evidence of 
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The 
determination shall not take into consideration the qualifications of other firms such as 
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than 
Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) 
different from the Tenderer.  

c. An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in 
which event the Procuring Entity shall proceed to the Tenderer who offers a substantially 
responsive Tender with the next lowest evaluated price to make a similar determination 
of that Tenderer's qualifications to perform satisfactorily.  

40. Lowest Evaluated Tender  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be:  

a. Most responsive to the Tender document; and  

  

b. The lowest evaluated price.  

41. Procuring Entity’s Right to Accept Any Tender and To Reject Any or all Tenders  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. In case of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.  

  

F. AWARD OF CONTRACT  

  

42. Award Criteria  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be 
the Lowest Evaluated Tender.  
  

43. Notice of Intention to Enter into a Contract  

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at 
a minimum, the following information:  

a. the name and address of the Tenderer submitting the successful tender;  

b. the Contract price of the successful tender;  

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason;  



 

 

d. the expiry date of the Standstill Period; and  

e. instructions on how to request a debriefing and/ or submit a complaint during the stand still period  

  

44. Standstill Period  

a. The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days 
to allow any dissatisfied tender to launch a complaint. Where only one Tender is 
submitted, the Standstill Period shall not apply.  

b. Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 
the successful Tenderer  

  

45. Debriefing by The Procuring Entity  

a. On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract 
referred to in ITT 43, an unsuccessful tenderer may make a written request to the  

Procuring Entity for a debriefing on specific issues or concerns regarding their tender. 
The Procuring Entity shall provide the debriefing within five days of receipt of the 
request.  

b. Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting.  

  

  

46. Letter of Award  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21 days of the date of the letter.  
  

47. Signing of Contract  

a. Upon the expiry of the fourteen days of the Notification of Intention to enter in to 
contract and upon the parties meeting their respective statutory requirements, the 
Procuring Entity shall send the successful Tenderer the Contract Agreement.  

b. Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity.  

c. The written contract shall be entered into within the period specified in the notification 
of award and before expiry of the tender validity period.  

  

48. Performance Security  

a. Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring 
Entity, the successful Tenderer shall furnish the Performance Security and, any other 
documents required in the TDS, in accordance with the General Conditions of Contract, 
subject to ITT 38.2 (b), using the Performance Security and other Forms included in 
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 



 

 

institution providing a bank guarantee shall have a correspondent financial institution 
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent 
bank is not required  

b. Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that 
event the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender.  

c. Performance security shall not be required for contracts estimated to cost less than the 
amount specified in the Regulations.  

  

49. Publication of Procurement Contract  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information:  

a. name and address of the Procuring Entity;  

b. name and reference number of the contract being awarded, a summary of its scope and the selection 
method used;  

c. the name of the successful Tenderer, the final total contract price, the contract duration;  

d. dates of signature, commencement and completion of contract;  

e. names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.  

  

  

50. Procurement Related Complaint  

  

The procedures for making Procurement-related Complaints are as specified in the TDS.  
  

SECTION II – TENDER DATA SHEET (TDS)  

The following specific data shall complement, supplement or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in the ITT.  

ITT  

Reference  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS  

  A. GENERAL  

ITT1.1  

The Name of the Contract is: PROPOSED CONSTRUCTION OF 

HUDUMA CENTRE AT MALINDI SUB COUNTY  

The Reference Number of the Contract is:  

  

TENDER NO: SDPS/HKS/ONT/09/2024-2025   
  

The Number and Identification of Lots (Contracts) Comprising this 

Tender are: N/A   

ITT2.3  The Information Made Available on Competing Firms is as Follows:  



 

 

ITT2.4  

The firms that provided consulting services for the contract being 

tendered for are:   

STATE DEPARTMENT FOR PUBLIC WORKS, COAST 

REGION  

P.O BOX 90350 – 80100 MOMBASA;   

The Roles are defined as follows’-  
  

Project Manager – Director Public Works, Mombasa County 

Public Works  

Architect – Director Public works Mombasa County Architect  

Quantity Surveyor – Regional Quantity Surveyor  

Electrical Engineer – Regional Electrical Engineer  

Structural Engineer – Regional Engineer – Structural   

Mechanical Engineer – Regional Engineer- Mechanical (B.S)  

ITT3.1  Maximum Number of Members in the Joint Venture (JV) Shall Be 

Three  

A. C ONTENTS OF TENDER DOCUMENT  

ITT7.1  

i.  The Tenderer will submit any request for clarifications in 
writing at the address tenders@hudumakenya.goke  
To reach the Procuring Entity no later than Friday,13th 

December,2024 The Procuring Entity shall publish its 

response at the website: www.ppip.go.ke or 

tenders@hudumakenya.go.ke   

ITT7.2  

i.  A pre-arranged pre-tender visit shall take place at the 
following date, time and place.   

Date: Tuesday,10th December,2024  

Time: 11a.m  

Place: Malindi-District County Commissioner Office 

(DCC) ii. A pre-tender meeting (insert “shall or shall not”) take 

place at the following date, time and place. N/A  

  

ITT7.3  
The tenderer will submit any question in writing to reach the procuring 

entity not later than Friday,13th December,2024  

ITT7.5  
The procuring entity’s website where minutes of the pre-tender 

meeting and the prearranged pretender will be published is N/A   

ITT9.1  For Clarification of Tender purposes, for obtaining further information 
and for purchasing tender documents, the Procuring Entity’s address 
is:   

   

Name of Procuring Entity:   

HUDUMA KENYA SECRETARIAT    

  P.O Box 47716-00100 NAIROBI   
 Physical address for hand Courier Delivery to an office or 
Tender Box  Lonrho House-15th floor along Standard Street.   

   

Postal Address P.O Box 47716-00100 NAIROBI   

Alan omondi  



 

 

Supply Chain Assistant -Huduma Kenya 

Secretariat          Email : 

tenders@hudumakenya.go.ke   

  

B. PREPARATION OF TENDERS  

ITT11.1  

(h)  

The Tenderer shall submit the following additional documents in its 

Tender:   

1. Evidence of Personnel Academic & Professional Qualifications  

2. Evidence of completed projects of similar nature, complexity or 

magnitude  

3. Evidence of completed projects of similar nature, complexity or 

magnitude  

4. Proof / Evidence of Ownership for all the relevant equipment and 

transport  

5. Audited Financial Reports for the last three (3) years (2020, 2019 

& 2018)  

6. Evidence of Financial Resources (Cash in hand, lines of credit, 

overdraft etc)  

ITT13.1  Alternative tenders shall not be considered  

ITT13.2  Alternative times for completion shall not be permitted  

ITT13.2  Alternative technical solutions shall not be permitted  

ITT14.5  The prices quoted by the Tenderer shall be fixed  

ITT15.2(a)  Foreign currency requirements not allowed.  

ITT18.1  The tender validity period shall be 126 days.  

ITT18.3  

(a) The Number of days beyond the expiry of the initial tender validity 
period will be 30 days.  

(b) The Tender price shall be adjusted by the following percentages of 
the tender price:  

i. By Not applicable % the local currency portion of the Contract 

price adjusted to reflect local inflation during the period of 

extension, and  

ii. By Not applicable %, the foreign currency portion of the 

Contract price adjusted to reflect the international inflation 

during the period of extension.  

  



 

 

ITT19.1  Tender shall provide Tender Security.of Kenya shillings 1,000,000  

ITT20.1  In addition to the original of the tender, the number of copies is one (1)  

ITT20.3  
The written confirmation of authorization to sign on behalf of the tenderer 

shall consist proof  of a written power of attorney  

C. SU BMISSION AND OPENING OF TENDERS  

ITT22.1  

A: Address for obtaining further information.   
(1) Name of Procuring Entity: HUDUMA KENYA SECRETARIAT   

   

(2) Postal Address: P.O. Box 47716-00100, Nairobi   

   

(3) Physical address for hand Courier Delivery to an office or Tender 

Box    

   

Lonrho House, 15th Floor, Standard Street, Nairobi City   

 Email: tender@hudumakenya.go.ke   

   

(4) Date and time for submission of Tenders is Tuesday 17th 

December 2024.  Tenders shall not submit tenders electronically.   

   

(A) For Tender submission purposes only, the Procuring Entity’s address 

is:   

   

   

B. Address for Submission of Tenders.    

      Name of Procuring Entity: HUDUMA KENYA SECRETARIAT   
   

The Chief Executive Officer/CEO  

P. O. Box 47716-00100   

       Nairobi.    

       15th Floor, Lonrho House Tender box, Standard Street, 

Nairobi City  

ITT25.1  

If Tenderers are allowed to submit Tenders electronically, they shall 

follow the electronic tender submission procedures specified  

 below: Not applicable  

ITT25.5  
The number of representatives of the Procuring Entity to sign is: as 

directed by procuring entity  

D. EV ALUATION AND COMPARISON OF TENDERS  

ITT30.3  

The adjustment shall be based on the average price of the item or 

component as quoted in other substantially responsive Tenders. If the 

price of the item or component cannot be derived from the price of 

other substantially responsive Tenders, the Procuring Entity shall use 

its best estimate.  

ITT33.2  A margin of preference shall NOT apply.  



 

 

ITT33.4  

The invitation to tender is extended to the following group that 

qualify for  

Reservations (These groups are Small and Medium 

Enterprises, Women Enterprises, Youth Enterprises and 

Enterprises of persons living with disability, as the case may 

be; describe precisely which group qualifies).  

  

ITT34.1  
At this time, the Procuring Entity does not intend to execute certain 

specific parts of the Works by subcontractors selected in advance.  

ITT34.2  

Contractors may propose subcontracting: Maximum percentage of 

subcontracting permitted is (10% of the total contract amount).  

Tenderers planning to subcontract more than 10% of total volume of 

work shall specify, in the Form of Tender, the activity (ies) or parts 

of the Works to be sub contracted along with complete details of the 

subcontractors and their qualification and experience.  

ITT34.3  

The parts of the Works for which the Procuring Entity permits 

Tenderers to propose Specialized Subcontractors are designated as 

follows:  

1. N/A  

For the above-designated parts of the Works that may require 

Specialized  

Subcontractors, the relevant qualifications of the proposed 

Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation.  

ITT35.2  

(d)  

Additional requirements apply. These are detailed in the evaluation 

criteria in Section III, Evaluation and Qualification Criteria.  

ITT48.1  
Other documents required in addition to the Performance 

Security are  N/A  



 

 

ITT50  

The procedures for making a Procurement-related Complaint are 

detailed in the "Notice of Intention to Award the Contract" herein and 

are also available from the PPRA Website www.ppra.go.ke or email 

complaints@ppra.go.ke.  

If a Tenderer wishes to make a Procurement-related Complaint, the 

Tenderer should submit its complaint following these procedures, in 

writing (by the quickest means available that is by hand either 

delivery or email to; -- As indicated in the tender advertisement  

For the attention: John Obaka  

Title/position: PO Administration  

Procuring Entity: Huduma Kenya 

Secretariat  Email address: 

tender@hudumakenya.go.ke.  

In summary, a Procurement-related Complaint may challenge any of 

the following (among others):  

(i) the terms of the Tender Documents; and  

(ii) the Procuring Entity's decision to award the contract  

  
  

  

     

  

  

SECTION III – EVALUATION AND QUALIFICATION CRITERIA  

1. GENERAL PROVISIONS  

1.1. This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders.  

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate prevailing on 
the last day of the respective calendar year (in which the amounts for that year are to be converted) 
was originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any 
error in determining the exchange rates in the Tender may be corrected by the Procuring Entity.  

  

  

1.3. EVALUATION AND CONTRACT AWARD CRITERIA  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has 

http://www.ppra.go.ke/


 

 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to have 
the Lowest Evaluated Tender price shall be selected for award of contract.  

  

1. For construction turnover or financial data required for each year - Exchange rate prevailing on the 
last day of the respective calendar year (in which the amounts for that year is to be converted) was 
originally established.  

2. Value of single contract - Exchange rate prevailing on the date of the contract signature.  

3. Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error 
in determining the exchange rates in the Tender may be corrected by the Procuring Entity.  

  

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS   

Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet in all 
respects the eligibility criteria and other mandatory requirements in the ITT, and that the 
tender is complete in all aspects in meeting the requirements provided for in the 
preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report 
Document for Goods and Works for evaluating Tenders provides very clear guide on 
how to deal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered non- responsive and will not be considered further.  

  

  

  

  

  

  

    

  EVALUATION AND CONTRACT AWARD CRITERIA  
The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 

criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and  

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.  

1. For construction turnover or financial data required for each year - Exchange 

rate prevailing on the last day of the respective calendar year (in which the 

amounts for that year is to be converted) was originally established.  

2. Value of single contract - Exchange rate prevailing on the date of the contract 

signature.  

3. Exchange rates shall be taken from the publicly available source identified in 

the ITT 14.3. Any error in determining the exchange rates in the Tender may 

be corrected by the Procuring Entity.  
  

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS  

  

This stage shall involve examination of the pre-qualification conditions as set out in the ITT 

and any other conditions stated in the bid document.  

The tender shall be complete in all aspects in meeting the requirements provided for in the 

preliminary evaluation criteria outlined below; -  



 

 

Tenders that do not pass the Preliminary Examination will be considered non- responsive and 

will not be considered further.  

ITEM  MANDATORY REQUIREMENT (MR) – MAIN 

CONTRACTOR  

MR1  Certificate of Incorporation / Registration from the Registrar 

of Companies / Businesses ;Must Be Certified by the Issuing 

Authority  

MR2  A copy of company’s list of directors, beneficial owners, 

name if proprietor or names of partners (copy of CR 12 or CR 

13) for the bidder not more than 6 Months old  

MR3  Current Category of Registration with National Construction 

Authority (NCA) in the relevant trade; (NCA 4 and above 

for Building Works)   

MR4  Contractor’s Annual Practicing License from NCA for the 

current year  

MR5  Sub - Contractor’s Annual Practicing License from NCA for 

the current year to be (NCA 4  and above for Mechanical 

and Electrical works)  

MR6  A duly signed Joint Venture Agreement not earlier than 6 

months between the Main  

Contractor and the Electrical & Mechanical Sub contractors 

[Not necessary if the Main Contractor is as well registered 

for both Electrical & Mechanical Categories]  

MR7  The Bid has been submitted in the format required by the 

procuring entity - the tender document to be TAPE BOUND 

and returned in the order and pages provided in the 

advertisement to tender and paginated in sequence including 

attachments  

  

  (Spiral Binding and use of Spring or box files will not be 

accepted and will lead to automatic disqualification)  

MR8  Provision of a tender Security/Bid Bond of the stated 

amount of   

Kshs 1,000,000  addressed and bound to the Client, that is in 

the required format, amount, from a reputable bank and that 

is valid for 150 days from the date of tender opening;  

MR9  Fully filled, Signed and Stamped Form of Tender prepared 

in the required format.  

MR10  Valid copy of Trading / Business Permit;  

MR11  Valid Tax Compliance Certificates;  

MR12  Fully filled, Signed and Stamped Confidential Business 

Questionnaire;  

MR13  Power of attorney (of Tender signatory if not a director)  

MR14  Ligation history of the company (both court and arbitration)  



 

 

MR15  Signed and stamped statement of Verification that not 

debarred in matters of Public procurement proceedings (Must 

be commissioned by a Commissioner for Oaths)  

MR16  Fully signed Statement of Compliance  

MR17  Declaration that the firm has not been convicted of corrupt or 

fraudulent practices and that it will not engage in any corrupt 

or fraudulent practice (Must be commissioned by a 

Commissioner for Oaths)  

MR 18  Signed Code of Ethics  

MR 19  Filled and signed certificate of Independent tender 

Determination  

  



 

 

  

  

Note:  

The bid security shall be in accordance with the following notes;-  

• (A) The tenderer shall furnish as part of his tenders a tender surety in the amount as stated in 
the tender document on the Appendix to Instructions to Tenderers”.  

• (B) The unconditional Tender surety shall be in Kenya shillings and be in form of a certified 
cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank 
located in the Republic of Kenya. The format of the surety shall be in accordance with the 
sample form included in the tender documents and the tender surety shall be valid for 150 
days from the date of tender opening”.  

• (C) A substantially responsive tender is one which conforms to all terms and condition and 
specifications of the tender document without material deviation or reservation and has a 
valid Bank guarantee”.  

  

The employer/procuring entity may seek further clarification/confirmation if necessary to confirm 
authenticity/compliance of any condition of the tender. Further, in case of a discrepancy between 
the amounts stated in the appendix to instruction to tenderers and the one stated in the 
advertisement or invitation letter, the bid security shall be taken as the amount in the 
advertisement/ letter of invitation.  

  

The bidders’ who do not satisfy any of the above requirements shall be considered Non- Responsive and 

their tenders will not be evaluated furthe  

  



 

 

    

  

STAGE 2: TECHNICAL EVALUATION  

  

Assessment for eligibility  

The tender document shall be examined based on clause 11.1 of the Instruction to Tenderers .  

The tenderers will be required to provide evidence for eligibility of the award of the tender by 

satisfying the employer of their eligibility and their capability and adequacy of resources to 

effectively carry out the subject contract.  

The tenderers shall be required;  

a) To fill the Standard Forms provided in the bid document for the purposes of providing the 

required information. The tenderers MUST also attach the required information if they 

so desire;  

A.) TECHNICAL EVALUATION   

  

The award of points for the STANDARD FORMS considered in this section shall be as shown 

below;  

PARAMETER  MAXIMUM POINTS  

  

(i) Tender Questionnaire     5  

(ii) Key personnel  20  
(iii) Contract Completed in the last Five (5) years -------------------------  20  
(iv) Schedules of on-going projects   -------------------------------------------- 8 (v)   Schedules of contractor’s 

equipment ------------------------------------- 20  
(vi) Audited Financial Report for the last 3 years -------------------------  10  
(vii) Evidence of Financial Resources   ----------------------------------------  15  
(viii) Litigation History       2  

TOTAL  100  

  

The detailed scoring plan shall be as shown in table A below: -  

  

  

  

  

  

  



 

 

  

  

  

TABLE A: Assessment for Eligibility  

Item  Description  Point 

Scored  

Max.  

Point  

i.  Tender Questionnaire Form      

 • Completely filled ----------------------------------------------------- 5  

• Not filled  0  

 5  

Ii  Key Personnel (Attach evidence)        

Director of the firm      

 • Holder of degree in relevant Engineering field---------------- 6  

• Holder of diploma in relevant Engineering field -------------- 5  

• Holder of certificate in relevant Engineering field ------------ 3  

• Holder of trade test certificate in relevant Engineering field ---- 2  

   

6  

 

  



 

 

    

  

Item  Description  Point 

Scored  

Max.  

Point  

   No relevant certificate  1        
  
  

20  

At least 1No. degree/diploma holder of key personnel in relevant field  

• With over 10 years relevant experience ------------------------- 6  

• With over 5 years relevant experience ---------------------------- 4  

• With under 5 years relevant experience ------------------------- 2  

    
  

6  

At least 1No certificate holder of key personnel in relevant field  

With over 10 years relevant experience --------------------------4  

    
  

 • With over 5 years relevant experience ---------------------------- 3  

• With under 5 years relevant experience --------------------------1  

 4   

At least 2No artisan (trade test certificate in relevant field)  

Artisan with over 10 years relevant experience --------------- 2  

    
  

 • Artisan with under 10 years relevant experience -------------- 1  

• Non skilled worker with over 10 years relevant experience ------ 1  

 4   

Iii  Contract completed in the last five (5) years (Max of 5No. Projects)- 

Provide Evidence  

    
  

 • Project of similar nature, complexity or magnitude ----------- 5  

• Project of similar nature but of lower value than the one in  

consideration  3  

• No completed project of similar nature ------------------------ 0  

 2 0  

Iv  On-going projects – Provide Evidence  

 No Project of similar nature, complexity and magnitude -- 8  

    
  

 • Three and below Projects of similar, nature complexity and 

magnitude –  5  

• Four and above Projects of similar nature, complexity and  

magnitude  3  

 8  

V  Schedule of contractors equipment and transport (proof or evidence of 

ownership/Lease)  

    
  

  
  

 a) Relevant Transport  

• Means of transport (Vehicle) --------------------------------------- 10  

• No means of transport  0  

 10    

20  

b) Relevant Equipment      

 • Has relevant equipment for work  being tendered ------------ 10 

 No relevant equipment for work being tendered ------------ 0  

•  

 10   

 vi  Financial report      



 

 

a) Audited financial report (last three (3)  years, 2020,2019 &2018)  

 Average Annual Turn-over equal to  or greater than the cost of the 

project  10  

  

Item  Description  Point 

Scored  

Max.  

Point  

  • Average Annual Turn-over above 50% but below 100% of the cost of 

the project  6  

• Average Annual Turn-over below 50% of the cost of the project – 3  

  10  

  b) Evidence of Financial Resources (cash in hand, lines of credit, over draft 

facility etc )  

• Has financial resources to finance the projected monthly cash flow* 
for three months  15  

• Has financial resources equal to the projected monthly cash flow*-- 
10  

• Has financial resources less the projected monthly cash flow*--5  

• Has not indicated sources of financial resources ----------------- 0  

    
  

15  

Vii  Litigation History  

• Duly Filled  2  

• Not filled  0  

    
  

2  

  TOTAL    100  

  

The pass-mark under the Technical Evaluation is 70 percent. Any bidder who scores 

below the pass mark will be considered non responsive  

  

*Monthly Cash Flow =Tender Sum/Contract Period  

  

  

  

  

  

   

  

  

  



 

 

  

  

  

  

  

ASSESSMENT OF THE BIDDER (OR JOINT VENTURES)  

S/No.  Bidders  Builders  
Works  

P & D  Electrical Works  Compliant/Not 

Compliant  

            

            

            

            

            

            

            

            

  

Any bidder who is non-compliant in any of the above sub bids will not be evaluated 

further.  

  

STAGE 3 - FINANCIAL EVALUATION  

  

Upon completion of the technical evaluation a detailed financial evaluation for the bidder (and 

all their joint venture partners) shall follow.  

(The financial evaluation shall proceed in the manner described in the Public 

Procurement and Disposal Act (2015) of the laws of Kenya and the Public Procurement 

and Disposal Regulations, 2020 specifically section 77.  

  

The evaluation shall be in three stages  

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners);  



 

 

b) Comparison of Rates for the bidder (and all their joint venture partners); and  

c) Consistency of the Rates for the bidder (and all their joint venture partners);  
  

A) Determination of the Arithmetic Errors  

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i) In the event of a discrepancy between the amount as stated in the form of 

Tender and the corrected tender figure in the Main summary of the Bills of 

Quantities, the amount as stated in the Form of tender shall prevail. Pursuant 

to Section 82 of the Public Procurement and Asset Disposal Act 2015, the 

tender sum as submitted and read out during the tender opening shall be 

absolute and final and shall not be the subject of correction, adjustment or 

amendment in any way by any person or entity;  

ii) Error correction factor shall be computed by expressing the difference between 

the amount and the corrected tender sum as a percentage of the corrected 

contract works  

iii) The Error correction factor shall be applied to all contract works (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuations of variations.  

  

B) Comparison of rates for the bidder  

  

Items that are underpriced or overpriced may indicate potential for non-delivery and 

front loading respectively. The committee shall promptly write to the tenderer asking for 

detailed breakdown of costs for any of the quoted items, relationship between those 

prices, proposed construction/installation methods and schedules.  

  

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity’s tender committee giving necessary evidence. 

Such recommendations may include but not limited to:  

  

a) Recommend no adverse action to the tenderer after a convincing response;  

b) Employer requiring that the amount of the performance bond be raised at 

the expense of the successful tenderer to a level sufficient to protect the 

employer against potential financial losses;  

c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would 

  



 

 

adversely be affected or the rights of the employer or the tenderers 

obligations would be limited in a substantial way.  

C) Consistency of the Rates  

  

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar ite 
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STAGE 4 - DUE DELIGENEC & RECOMMENDATION FOR AWARD  

 Particulars of post – qualification if applicable. HUDUMA KENYA 

SECRETARIAT to seek further clarification/confirmation if necessary, to 

confirm authenticity /compliance of any condition of the tender 

/qualifications of the tenderer in line with Section 83 of the Public 

Procurement and Asset Disposal Act ,2015 

Award Criteria: 

 

   

  

3. TENDER EVALUATION (ITT 35)  

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply:  
  

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated 
as follows:  

……………………………………………………………………..  

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted 
under ITT 13.4, will be evaluated as follows:  

………………………………………………………………………..  

(iii) Other Criteria; if permitted under ITT 35.2(j):  

……………………………………………………………………………  
  

  

4. MULTIPLE CONTRACTS  

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 
select one Option of the two Options listed below for award of Contracts.  

  

OPTION 1  
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided  

the tenderer meets the Eligibility and Qualification Criteria for that Lot.  

   
(iii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. The tenderer will be awarded only the combinations for which the tenderer qualifies and 
the others will be considered for award to second lowest the tenderers.  
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OPTION2  
The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 
the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 
Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification 
Criteria for all the won Lots.  

5. ALTERNATIVE TENDERS (ITT 13.1)   

  

  Alternative Tenders (ITT 13.1)   
  
  An alternative if permitted under ITT 3.1, will be evaluated as follows:  
  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works’ 
requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity.  

6. MARGIN OF PREFERENCE  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of 
shareholding of Kenyan citizens is less than fifty- one percent (51%).  

  

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference.  

  
6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive        Tenders 

shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive 
tenders shall be classified into the following groups:  

  
(i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%).  

(ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 
citizens hold shares of less than fifty one percent (51%).  

  

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 
lowest tender, and the lowest evaluated tender in each group shall be further compared with each other. 
If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the award 
of contract. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 
6.1 of the respective tender price, including unconditional discounts and excluding provisional sums 
and the cost of day works, if any, shall be added to the evaluated price offered in each tender from 
Group B. All tenders shall then be compared using new prices with added prices to Group B and the 
lowest evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be 
selected forward. If not, the lowest evaluated tender from Group B based on the first evaluation price 
shall be selected.  
  

7. Post qualification and Contract ward (ITT 39), more specifically,  

  
(a) In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.  
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(b) In case the tender was not subject to post-qualification, the tender that has been determined 
to be the lowest evaluated tenderer shall be considered for contract award, subject to 
meeting each of the following conditions.  

  
(i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow of Kenya  

Shillings  ………………………….  

(ii) Minimum average annual construction turnover of Kenya Shillings……………… [insert  

amount], equivalent calculated as total certified payments received for contracts in progress 
and/or completed within the last………………… [insert of year] years.  

   
(iii) At least…………… (insert number) of contract(s) of a similar nature executed within 

Kenya, or the East African Community or a broad, that have been satisfactorily and 
substantially completed as a prime contractor, or joint venture member or sub-contractor 
each of minimum value Kenya shillings……………………. equivalent.  

(iv) Contractor's Representative and Key Personnel, which are specified as………………. 

    

(v) Contractors’ key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as [specify requirements for each lot as applicable] (vi) Other conditions 
depending on their seriousness.   

  

a) History of non-performing contracts:  
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance 
of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last  
(specify years). The required information shall be furnished in the appropriate form.  
  

b) Pending Litigation  

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved 
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.  
  

c) Litigation History  
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last  
(Specify years). All parties to the contract shall furnish the information in the appropriate form about 
any litigation or arbitration resulting from contracts completed or on going under its execution over the 
years specified. A consistent history of awards against the Tenderer or any member of a JV may result 
in rejection of the tender.:  
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1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed 

by Tenderer  
For Procuring  

Entity's Use 

(Qualification met 

or Not Met)  

1.   Nationality  Nationality in accordance with ITT 

3.6  
Forms ELI - 1.1 and 1.2, with 

attachments  

  

2.   Tax Obligations for 

Kenyan Tenderers  

Has produced a current tax 

clearance certificate or tax 

exemption certificate issued by 

Kenya Revenue Authority in 

accordance with ITT 3.14.  

Attachment    

3.   Conflict of Interest  No conflicts of interest in 

accordance with ITT 3.3  

Form of Tender    

4.   PPRA Eligibility  Not having been declared 

ineligible by the PPRA as 

described in ITT 3.7  

Form of Tender    

5.   State – Owned Enterprise  Meets conditions of ITT 3.8  Forms ELI - 1.1 and 1.2, with 

attachments  

  

6.   Goods, equipment and 

services to be supplied 

under the contract  

To have their origin in any 

country that is not determined 

ineligible under ITT 4.1  

Forms ELI - 1.1 and 1.2, with 

attachments  

  



 

 

7.   History of Non-

Performing Contracts  
Non-performance of a contract 

did not occur as a result of 

contractor default since ……….  

Form CON-2    

  

   

    
  

1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed by 

Tenderer  
For Procuring  

Entity's Use 

(Qualification met or 

Not Met)  

8.   
Suspension Based on  

Execution of Tender /  

Proposal Securing  

Declaration by the Procuring  

Entity  

Not under suspension based 

onexecution of a Tender/Proposal 

Securing Declaration pursuant to ITT 

19.9  

Form of Tender    

9.   Pending Litigation  Tender's financial position and 
prospective long-term profitability still 
sound according to criteria established 
in  

3.1 and assuming that all pending 

litigation will NOT be resolved against 

the Tenderer.  

Form CON-2    



 

 

10.   Litigation History  No consistent history of court/arbitral 

award decisions against the Tenderer 

since ……….  

Form CON - 2    

11.   Financial Capabilities  (i)  The Tenderer shall demonstrate  

that it has access to, or has available, 

liquid assets, unencumbered real assets, 

lines of credit, and other financial 

means (independent of any contractual 

advance payment) sufficient to meet the 

construction cash flow requirements  

Form FIN - 3.1, with attachments    

  

  

1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed 

by Tenderer  
For Procuring  

Entity's Use 

(Qualification met 

or Not Met)  



 

 

  estimated as Kenya Shillings 
[insert amount] equivalent for the 
subject contract(s) net of the 
Tenderer's other commitments.  

  

(ii) The Tenderers shall also 
demonstrate, to the satisfaction of 
the Procuring Entity, that it has 
adequate sources of finance to 
meet the cash flow requirements 
on works currently in progress 
and for future contract 
commitments.  

  

(iii) The audited balance 

sheets or, if not required by the 

laws of the Tenderer's country, 

other financial statements 

acceptable to the Procuring 

Entity, for the last [insert number 

of years] years shall be submitted 

and must demonstrate the current 

soundness of the Tenderer's 

financial position and indicate its 

prospective long-term 

profitability.  

  

  

1  2  3  4  5  



 

 

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed by 

Tenderer  
For Procuring  

Entity's Use 

(Qualification met or 

Not Met)  

12.   Average Annual  

Construction Turnover  

Minimum average annual construction 

turnover of Kenya Shillings [insert 

amount], equivalent calculated as total 

certified payments received for 

contracts in progress and/or completed 

within the last [insert of year] years, 

divided by [insert number of years] 

years  

Form FIN - 3.2    

13.   General Construction 

Experience  

Experience under construction contracts 

in the role of prime contractor, JV 

member, sub-contractor, or management 

contractor for at least the last [insert 

number of years] years, starting 1st 

January [insert year}.  

4. Form EXP - 4.1  

Experience  

  

14.   Specific Construction &  

Contract Management  

Experience  

A minimum number of [state the 

number} similar contracts specified 

below that have been satisfactorily and 

substantially completed as a prime 

contractor, joint venture member, 

management contractor or subcontractor 

between 1st January [insert year] and 

tender submission deadline i.e.  

Form EXP 4.2(a)    

  

  

1  2  3  4  5  



 

 

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be Completed 

by Tenderer  
For Procuring  

Entity's Use 

(Qualification met 

or Not Met)  

  .. .. (number) contracts, each of 
minimum value Kenya 
shillings........ ..... .. equivalent.  

[In case the Works are to be 
tender as individual contracts 
under multiple contract procedure, 
the minimum number of contracts 
required for purposes of 
evaluating qualification shall be 
selected from the options 
mentioned in ITT 35.4}  

  

The similarity of the contracts 
shall be based on the following: 
[Based on Section VII, Scope of 
Works, specify the minimum key 
requirements in terms of physical 
size, complexity,  
construction method, technology 
and/or other characteristics 
including part of the requirements 
that may be met by specialized 
subcontractors, if permitted  
in accordance with ITT 34.3}  
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SECTION IV – TENDERING FORMS  

8. QUALIFICATION FORMS  

1. FOREIGN TENDERERS 40% RULE  

Item  
Description of Work 

Item  

Describe Location of 

Source  

Cost in K. 

Shillings  

Comments if 

Any  

A  Local Labour  

1          

2          

3          

4          

5          

B  Sub-Contracts from Loc al Sources  

1          

2          

3          

4          

5          

C  Local Materials  

1          

2          

3          

4          

5          

D    

1          

2          

3          

4          

5          

E    

1          

2          

3          

4          

5          

  TOTAL COST OF LOCAL CONTENT      

  PERCENTAGE OF CONTRACT PRICE      
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2. FORM EQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the  

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.  

Item of Equipment  

Equipment 

Information  

Name of Manufacturer  

  

Model and Power Rating   

Current  
Capacity  

  

Year of Manufacture  

  
Current Location  

  

  

Indicate source of the equipment  

  

☐ Owned         ☐ Rented            ☐ Leased          ☐ Specially Manufactured  

Omit the follo wing information for equipment owned by the tenderer  

Owner  

Name of Owner  

  

  

Address of Owner  

  

  

Telephone  

  

Contact Name and Title  

Fax  

  

Telex  

Agreements  Details of rental/lease/manufacture agreements specific to the project  
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3. FORM PER -1  

Contractors Representative and Key Personnel Schedule   

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate  

1.  Title of Position  

Name of Candidate  

Duration of Appointment    

Time Commitment for This 

Position  
  

Expected Time Schedule for 

This Position  
  

2.  Title of Position  

  Name of Candidate  

  Duration of Appointment    

  
Time Commitment for This  

Position  
  

  
Expected Time Schedule for 

This Position  
  

3.  Title of Position  

  Name of Candidate  

  Duration of Appointment    

  
Time Commitment for This  

Position  
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Expected Time Schedule for 

This Position  
  

4.  Title of Position  

  Name of Candidate  

  Duration of Appointment    

  
Time Commitment for This 

Position  
  

  
Expected Time Schedule for 

This Position  
  

5.  Title of Position    

  Name of Candidate    

  Duration of Appointment    

  
Time Commitment for This  

Position  
  

  
Expected Time Schedule for 

This Position  
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4. FORM PER – 2  

Resume and Declaration - Contractor's Representative and Key Personnel.  

Name of Tenderer  

Position [#1] [title of position from Form Per-1]  

Personnel 

Information  

Name:  Date of Birth:  

  
Address:  E-Mail:  
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Professional Qualifications:  

  

  
Academic Qualifications:  

  

  

Language Proficiency: [language and l evels of speaking, reading and writing 

skills]  

  

  
Address of Procuring Entity:  

  

  
Telephone:  

  

Contact (Manager/Personnel Officer)  

  
Fax:  

  

  

  
Job Title:  

  

Years with present Procuring Entity:  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project  

  

Project  Role  
Duration of 

Involvement  
Relevant Experience  

[main 

project 

details]  

[role and responsibilities on the 

project]  

[time in role]  [describe the experience 

relevant to this position]  

        

        

        

        

        

  

  

  

  

  

  

  

  

  

  

  

Declaration  

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience.  
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I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender:  

Commitment  Details  

Commitment to duration of contract  [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is  

available to work in this contract]  

Time commitment  [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is  

available to work in this contract]  

I understand that any misrepresentation or omission in this form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the tender;  

c) result in my dismissal from the contract.  

  

Name of Contractor's Representative or Key Personnel:   

Signature:     

Date: (day month year):     

Counter signature of authorized representative of the Tenderer:  

Signature:     

Date: (day month year):     
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder.  

1.1. FORM ELI – 1.1  

Tenderer Information Form  

Date: _____________________________________________________  

ITT No. and Title: _________________________________________  

  

Tenderer’s Name  

In case of Joint Venture (JV), Name of Each Member  

Tenderer’s Actual or Intended Year of Incorporation  

Tenderer’s Legal Address [in country of registration]  

Tenderer’s Authorised Representative Information Name:  

Address:  

Telephone/Fax Numbers:  

E-mail Address:  

1. Attached are copies of original documents of:  

• Articles of Incorporation (or equivalent documents of constitution or association) 

and /or documents of registration of the legal entity named above in accordance 

with ITT 3.6  

• In case of JV, letter of intent to form JV or JV agreement in accordance with ITT  

3.5  

• In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing:  

a. Legal and financial autonomy  

b. Operation under commercial law  

c. Establishing that the tenderer is not under the supervision of the Procuring Entity  

2. Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership  
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1.2. FORM ELI - 1.2  

Tenderer’s JV Information Form   

(to be completed for each member of Tenderer’s JV)  

  

Date: ______________________________________________  

ITT No. and Title: ___________________________________  

  

Tenderer’s JV Name  

JV Member’s Name  

JV Member’s Country of Registration  

JV Member’s Year of Constitution  

JV Member’s Legal Address in Country of Constitution  

JV Member’s Authorised Representative Information Name:  

Address:  

Telephone/Fax Numbers:  

E-mail Address:  

1. Attached are copies of original documents of:  

• Articles of Incorporation (or equivalent documents of constitution or association) 

and /or documents of registration of the legal entity named above in accordance 

with ITT 3.6  

• In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing:  

d. Legal and financial autonomy  

e. Operation under commercial law  

f. Establishing that the tenderer is not under the supervision of the Procuring Entity, 

in accordance with ITT 3.5  

2. Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership  
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1.3. FORM CON – 2  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

Tenderer's Name: _______________________________________________Date: ___________  

JV Member’s Name____________________________________ ITT No. And Title_________  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

o Contract non-performance did not occur since 1st January [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1  

  

o Contract(s) non-performance since 1st January [ insert year] specified in Section III, Evaluation and 

Qualification Criteria, Requirement 2.1  

  

o Contract(s) withdrawn did not occur since 1st January [ insert year] specified in Section III, Evaluation 

and Qualification Criteria, Requirement 2.1  

Year  Nonperformed 

portion of 

contract  

Contract Identification  Total Contract Amount 
(current value, currency, 

exchange rate and Kenya  

Shilling equivalent)  

[insert 

year]  

[insert amount 

and 

percentage]  

Contract Identification: [indicate complete 
contract name/number and any other 
identification]  

Name of Procuring Entity: [insert full name]  
Address of Procuring Entity: [insert 
street/city/country]  
Name of Procuring Entity: [insert 
street/city/country]  
Reason(s) for non-performance: [indicate main 
reasons]  

  

[insert amount]  

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria  

o N o Pending Litigat ion in accordance with Section III, Evaluation and Qualification Criteria, Sub  

F actor 2.3 o P ending Litigation in accordance with Section III, Evaluation and Qu alification 

Criteria, Sub-Factor  

2 .3 as indicated bel ow.  
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Year of 

dispute  

Amount in 

dispute 

(currency)  

Contract Identification  Total Contract Amount  

(currency), Kenya Shilling  

Equivalent (exchange rate)  

    Contract Identification: ________________  

Name of Procuring Entity: _____________  

Address of Procuring Entity: ___________  

Matter in dispute: _____________________  

Party who initiated the dispute: ________  

Status of Dispute: _____________________  

  

  

[insert 

year]  

[insert 

percentage]  

Contract Identification: ________________  

Name of Procuring Entity: _____________  

Address of Procuring Entity: ___________  

Matter in dispute: _____________________  

Party who initiated the dispute: ________  

Status of Dispute: _____________________  

  

[insert amount]  

Litigation  in accordance wi th Section III, Evaluation and Qualification Criteria  

o N o Litigation in ac cordance with Section III, Evaluation and Qualification Criteria, Sub Factor 2.4 o 

P ending Litigation in accordance with Section III, Evaluation and Qu alification Criteria, Sub-Factor  

2 .4 as indicated bel ow.  

Year of 

award  

Outcome as 

percentage of 

Net Worth  

Contract Identification  Total Contract Amount  

(currency), Kenya Shilling  

Equivalent (exchange rate)  

[insert 

year]  

[insert 

percentage]  

Contract Identification: [indicate complete 
contract name/number and any other 
identification]  

Name of Procuring Entity: [insert full name]  
Address of Procuring Entity: [insert 
street/city/country]  
Matter in dispute: [indicate main issues in 
dispute]  
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”]  

Reason(s) for Litigation and Award Decision:  

[indicate main reasons]  

  

[insert amount]  

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 
joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.  
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1.4. FORM FIN – 3.1  

Tenderer’s Name: ____________________________________________________________  

Date: ________________________________________________________________________  

JV Member’s Name: __________________________________________________________  

ITT No. and Title: ____________________________________________________________  

  

1.4.1. FINANCIAL DATA   

Type of  

Financial  

Information in  

______________  

(currency)  

Historic Information for Previous Years  

 

(amount in currency, currency exchange rate*, USD equivalent)  

  Year 1  Year 2  Year 3  Year 4  Year 5  

S tatement of Financial Position (Information from Balance Sheet)  

Total Assets 

(TA)  

          

Total Liabilities 

(TL)  

          

Net Worth (NW)            

Current Assets 

(CA)  

          

Current  

Liabilities (CL)  

          

Working Capital 

(WC)  
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Information from Income Statement  

Total Revenue 

(TR)  

          

Profits Before 

Taxes (PBT)  

          

Cash Flow Inform ation  

Cash Flow from  

Opening  

Activities  

          

*Refer to ITT 15 for the exchange rate  

  

  

  

  

  

  

  
  

1.4.2. Sources of Finance  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 
contract commitments.  

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent)  

1      

2      

3      

  

1.4.3. Financial Documents  

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:   

a. Reflect the financial situation of the Tenderer or In case of JV member, and not an affiliated entity (such 
as parent company or group member).  

b. Be independently audited or certified in accordance with local legislation.  

c. Be complete, including all notes to the financial statements.  

d. Correspond to accounting periods already completed and audited  
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Attached are copies of financial statements for the ____________ years required above and complying with the 
requirements.  
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1.5. FORM FIN – 3.2  

Average Annual Construction Turnover  

Tenderer’s Name: ____________________________________________________________  

Date: ________________________________________________________________________  

JV Member’s Name: __________________________________________________________  

ITT No. and Title: ____________________________________________________________  

  

 
Annual Turnover Data (Construction Only)  
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Year  Amount Currency  Exchange Rate  Kenya Shilling 

Equivalent  

[Indicate year]  [Insert amount and indicate 

currency]  

    

        

        

        

Average Annual  

Construction  

Turnover *  

      

*See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  

  

1.6. FORM FIN – 3.3  

Financial Resources Specify proposed sources of financing, such as liquid assets, unencumbered real assets, 
lines of credit, and other financial means, net of current commitments, available to meet the total construction 
cash flow demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification 
Criteria.  

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent)  

1      

2      

3      

  

  

  

  

  

  

  

1.7. FORM FIN – 3.4  

Current Contract Commitments / Works in Progress  
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Tenderers and each member to a JV should provide information on their current commitments on all contracts 
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

No.  Name of 

Contract  

Procuring 

Entity’s 

Contact  

Address,  

Tel  

Value of  

Outstanding  
Work [Current 
Kenya Shilling/  

Month  

Equivalent]  

Estimated  

Completion  

Date  

Average Monthly  

Invoicing Over Last  

Six Months [Kenya  

Shilling/ Month]  

1            

2            

3            

4            

5            

  

1.8. FORM EXP – 4.1  

General Construction Experience  

Tenderer’s Name: _____________________________________ Date: __________________  

JV Member’s Name: __________________________ ITT No. and Title: _______________ 
Page______________of_____________pages  

Starting 

Year  

Ending 

Year  

Contract Identification   Role of 

Tenderer  

    Contract Name: _______________________ 
Brief Description of the Works Performed by 
the Tenderer_______________________ 
Amount of Contract___________________  
Name of Procuring Entity______________  

Address_____________________________  

  

    Contract Name: _______________________ 
Brief Description of the Works Performed by 
the Tenderer_______________________ 
Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  
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    Contract Name: _______________________ 
Brief Description of the Works Performed by 
the Tenderer_______________________ 
Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  
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1.9. FORM EXP – 4.2(a)  

Specific Construction and Contract Management Experience  

Tenderer’s Name: _____________________________________   

Date: _____________________________________   

JV Member’s Name: __________________________   

ITT No. and Title: _______________  

  

Similar Contract No.  Information  
  

Contract Identification    
  

Award Date    
  

Completion Date    
  

Role in Contract  Prime  

Contractor ☐  

Member 

in JV ☐  

Management 

Contractor ☐  
Sub- 

Contractor  

☐  

Total Contract Amount      Kenya Shilling  

If Member in a JV or 
SubContractor, Specify  

Participation in Total  

Contract Amount  

      

Procuring Entity’s Name:        

Address:  

Telephone/Fax Number:  

E-Mail:  

      

Description of the similarity 
in accordance with Sub- 

Factor 4.2(a) of Section III:  

      

‘1. Amount        

‘2. Physical Size of Required  

Works Items  

      

‘3. Complexity        

‘4. Methods/Technology        
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‘5. Construction Rate for Key  

Activities  

      

‘6. Other Characteristics        

        

        

  

  

  

  

  

  

  

1.10. FORM EXP – 4.2(b)  

Specific Construction and Contract Management Experience  

Tenderer’s Name: _____________________________________ Date: __________________  

JV Member’s Name: __________________________ ITT No. and Title: _______________  

Sub-Contractor’s Name2 (as per ITT 34) __________________________________________  

ITT No. and Title_____________________________________________________________  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation 
and Qualification Criteria, Sub-Factor 4.2.  

Similar Contract No.  Information  
  

Contract Identification    
  

Award Date    
  

Completion Date    
  

Role in Contract  Prime  

Contractor ☐  

Member in 

JV ☐  

Management 

Contractor ☐  
Sub- 

Contractor  

☐  

Total Contract Amount    
 

Kenya Shilling  

Quantity (Volume, Number 
of Rate of Production as 
applicable) performed under 
the contract per year or part  
of the year  

Total Quantity  

in the Contract  

(i)  

Percentage  

Participation  

(ii)  

Actual Quantity Performed  

(i) x (ii)  

Year 1        

Year 2        

Year 3        

Year 4        
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Procuring Entity’s Name:        

Address:  

Telephone/Fax Number:  

E-Mail:  

      

Description of the similarity 
in accordance with Sub- 
Factor 4.2(b) of Section III:  
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                                                       OTHER FORMS  

1. FORM OF TENDER  

INSTRUCTIONS TO TENDERERS  

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address.  

ii) All italicized text is to help Tenderer in preparing this form.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender.  

  
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

• Tenderer's Eligibility- Confidential Business Questionnaire  

• Certificate of Independent Tender Determination  

• Self-Declaration of the Tenderer  
Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.:  

[insert identification No if this is a Tender for an alternative]  

To: [insert complete name of Procuring Entity]  

Dear Sirs,  
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1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any 

defects there in for the sum
3 

of Kenya Shillings [[Amount in figures] Kenya Shillings  

[amount in words]      

The above amount includes foreign currency
4 

amount(s) of [state figure or a percentage and currency] [figures]  

 [words] 

 The percentage or amount quoted above does not 
include provisional sums, and only allows not more than two foreign currencies.  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 
of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may be accepted 
at any time before that date.  

4. We understand that you are not bound to accept the lowest or any tender you may receive.  

5. We, the under signed, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 
4;  

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country 
in accordance with ITT  

  

  
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works];  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate]  

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; or  

Option2, in case of multiple lots:  

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and  

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amounts and the respective currencies];  

vii) Discounts: The discounts offered and the methodology for their application are:  

viii) The discounts offered are: [Specify in detail each discount offered.]  
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ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts];  

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period;  

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the Tendering document;  

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.  

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- 
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of 
ITT3.8];  

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity].  

  

  

  

  

  

  

  

  

  

        

        

        

(If none has been paid or is to be paid, indicate “none.”)  
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This sum should be carried forward from the Summary of the Bills of Quantities.  
The percentage quoted above should not include provisional sums, and not more than two foreign currencies are 
allowed.  

xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed;  
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other Tender that you may receive;  
  

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages in any type of Fraud and Corruption; and  
  

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below.  
  

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from  (specify website) during the procurement process and the execution of 
any resulting contract.  

  
xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict 
to interest  

b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers  

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption.  

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal.  

  

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.  

  
Name of the Tenderer: *[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 

name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the Tender]  

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above]  

Date signed [insert date of signing] day of [insert month], [insert year]  

Date signed  day of  ,  

 Notes  
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender.  
  

  

a) TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. a. Tenderer’s Details  
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General and Specific Details  

b. Sole Proprietor, provide the following details  

Name in full  _____________________________________________ Age  __________ Nationality                      
Country of Origin                                    

Citizenship                                                                                                                    

c. Partnership, provide the following details  

  Names of Partners  Nationality  Citizenship  % Shares Owned  

1          

2          

3          

  

d. Registered Company, provide the following details  

I. Private or public company_____________________________________________ II. 
State the nominal and issued capital of the company______________________  

Nominal Kenya Shillings (Equivalent) __________________________________  

Issued Kenya Shillings (Equivalent) ____________________________________ III. 
 Give Details of Directors as follows  

  Names of Director  Nationality  Citizenship  % Shares Owned  

1          

2          

3          

  

e. DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity  

  

i. Are there any person/persons in __________________________ (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No _____________________  

If Yes provide details as follows:  
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  Names of Person  Designation in the Procuring Entity  Interest or  

Relationship with 

Tenderer  

1        

2        

3        

  

  

  

  

  

  

  

  

  

  

ii. Conflict of Interest Disclosure  

  

pe of Conflict  

Disclosure  

YES OR  

NO  

If YES provide 

details of the 

relationship with 

Tenderer  

 

 

1  

  

Tenderer is directly or indirectly  

controls, is controlled by or is under common control with  

    

2  

another tenderer.    

Tenderer receives or has received any direct or indirect 

subsidy from another  

    

  

3  

Tenderer.    

Tenderer has the same legal      

  

4  

  

  

  

  

representative as another tenderer    

Tender has a relationship with another tenderer, 
directly or through common  
third parties, that puts it in a position to 
influence the tender of another tenderer, or 
influence the decisions of the  
Procuring Entity regarding this tendering  

    

  

5  

  

  

process.    

Any of the Tenderer's affiliates participated 

as a consultant in the preparation of the 

design or technical specifications of the 

works that are the  

    

  

6  

  

  

subject of the tender.    

Tenderer would be providing goods, works, 

nonconsulting services or consulting services 

during implementation of the contract  

    

  Specified in this Tender Document.    
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7  

  

  

  

  

Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications of 

the Contract, and/or the Tender  

    

  

8  

  

  

evaluation process of such contract.    

Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be  
involved in the implementation or supervision of the  

    

9  

  

  

such Contract.    

Has the conflict stemming from such relationship stated in item 
7 and 8  

above been resolved in a manner acceptable to the 

Procuring Entity throughout the tendering process and 

execution of the Contract.  
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Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission.  

  

Full Name ____________________________________________________________________   

   

Title or Designation ____________________________________________________________   

  

____________________________________      __________________________  

(Signature)                 (Date)  
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the  
______________________________________________________[Name of Procuring Entity] for:  
______________________________________________________[Name and number of tender] in response to the 
request for tenders made by:____________[Name of Tenderer] do hereby make the following statements that I certify to 
be true and complete in every respect:  

I certify, on behalf of________________________________________[Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  
  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect;  

  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer;  
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4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: a) Has been 
requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities 
or experience;  

  
5. The Tenderer discloses that [check one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor;  

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements;  

  
6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices;  
b) methods, factors or formulas used to calculate prices;  
c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 
specifically disclosed pursuant to paragraph (5)(b) above;  

  
7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph(5)(b) above;  
  

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5)(b) above.  

  

Name ……………..  

Title……………….  

Date………………  
           [Name, title and signature of authorized agent of Tenderer and Date]  
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         SELF DECLARATION FORMS  



 

  

  
  

  
  

 

89     

  

FORM SD1  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a statement as follows:  

-  

  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of  

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No.  

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the  
Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act.  

  

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  

…………………………………. ………………………………. ……………………… (Title)  (Signature)  (Date)  

  

Bidder Official Stamp  
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FORM SD2  

  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.  
  

  

I, ……………………………………of P.O. Box ………..................………………. being a resident of  

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: -  
  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ……..................................  
(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for  
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 
authorized and competent to make this statement.  

  
2. THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring entity.  

  
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity).  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender  

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.  

…………………………………………  ………………………………  ……..........………  
(Title)    (Signature)    (Date)  

  

Bidder's Official Stamp  
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                                 DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

  

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) ..............................  

…………………………………………………….. declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 
Public Procurement and Asset Disposal and my responsibilities under the Code.  

  
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal.  

Name of Authorized signatory...............................................................................................................................  

Sign……………...................................................................................................................................................  

Position.................................................................................................................................................................  

Office address................................................................... Telephone...................................................................  

E-mail………………………………………………...........................................................................................  

Name of the Firm/Company…………………………….....................................................................................  

Date………………………………………………………...................................................................................  

(Company Seal/ Rubber Stamp where applicable)  

  
Witness                                                                                                                                                         

Name……………………………………………………….................................................  

Sign…………………………………………………………..................................................................  

  

Date……………………………………………………………….........................................................  
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c) APPENDIX 1 - FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

1. Purpose  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya.  

2. Requirements  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:  

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  
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4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity 
who has a conflict of interest with respect to a procurement: -  

  
a) Shall not take part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to the 
procurement or contract; and  

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity;  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and 
the contract is awarded to the person or his relative or to another person in whom one of them had a direct or 
indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be 
made good by the awarding officer. Etc.  

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

82 

  

  

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;  

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property 
of the party to influence improperly the actions of a party;  

iv) “obstructive practice” is:  

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or  

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below.  
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b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition.  

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 
Subconsultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 

all accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; 
and  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices.  

  

  

  

2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE  

  

Beneficiary:      

Request for Tenders No:   Date:       

TENDER GUARANTEE No.:      

Guarantor:     
  

1. We have been informed that  (hereinafter called "the Applicant") has submitted or will submit to the Beneficiary its 

Tender (hereinafter called" the Tender") for the execution of  under Request for Tenders No. 

(“the ITT”).  

  

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 
guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's  

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant:  
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(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 
Tender Validity Period”), or any extension thereto provided by the Applicant; or  

  

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance.  

  
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.  

  

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
on or before that date.  

  

  

________________________________  

[Signature(s)]  
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3. FORM OF TENDER SECURITY (TENDER BOND)   

[The Surety shall fill in this Tender Bond Form in accordance with the instructions  

indicated.]  BOND NO.   
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1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and 
address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter 
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (hereinafter called “the 
Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum, well and truly to 
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally, 
firmly by these presents.  

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the day of  
 , 20, for the supply of [name of Contract] (herein after called the “Tender”).  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:  

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender  

(“the Tender Validity Period”), or any extension there to provided by the Principal; or  

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or 
any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii) has failed 
to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the Purchaser's 
Tendering document.  

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the 
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its 
demand the Purchaser shall state that the demand arises from the occurrence of any of the above events, specifying 
which event (s) has occurred.  

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the date 30 
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any 
extension thereto provided by the Principal.  

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective 
names this day of    20.  

  

Principal: __________________________________  Surety: __________________________ Corporate 

Seal (where appropriate)   

  

  

Principal: __________________________________   Surety: __________________________  

(Signature)            (Signature)  

(Printed name and title)       (Printed name and title)  

  

  

  

  

  

4. FORM OF TENDER - SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: .................................................... [insert date (as day, month and year) of Tender Submission]  
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Tender No.: .................................................... [insert number of tendering process]  

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse 
to furnish the Performance Security, in accordance with the instructions to tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of:  

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.  

  

Signed…………………………………………………….………. Capacity/title (director or  partner 

or sole proprietor, etc.) ……….…………........…….   

Name……………………………………………………………………………. Duly authorized   

to sign the bid for and on behalf of: [insert complete name of Tenderer]  

  

Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp  
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Appendix to Tender  

Schedule of Currency Requirements  

  

Summary of currencies of the Tender for ______________________________[insert name of Section of the Works]  

  

Name of Currency  Amounts Payable  

Local Currency ______________________    

Foreign Currency #1 ___________________    

Foreign Currency #2 ___________________    

Foreign Currency #3 ___________________    

Provisional Sums expressed in local currency 

___________________  

[To be entered by the Procuring Entity]  
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES  

A. Notes and Sample Items for Preparing a Bill of Quantities  

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 
Documents.  

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 
of Works executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities 
insufficient detail to distinguish between the different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may give rise to different considerations of 
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple 
and clear as possible.  

3. The Bills of Quantities should be divided generally into the following sections: a) Preambles  

b) Preliminary items  
c) Work Items  
c) Daywork Schedule; and  
d) Provisional items  
e) Summary.  

4. NOTES TO PREPARING PREAMBLES  

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items 
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit 
prices and should state the methods of measurement that have been adopted in the preparation of the Bill of 
Quantities, that are to be used for the measurement of any part of the Works. The units of measurement and 
abbreviations should be defined and any mandatory national units defined and described. The methods of and 
procedure for re- measurement should be described in the Preambles.  

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other 
national units are mandatory in Kenya.  
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4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings.  

4.4 The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, 
as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in the 
priced  

4.5 Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the 
terms of the Contract.  

4.6 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied 
in the Contract.  

4.7 A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated 
or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities.  

4.8 The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 
the rates and prices entered for the related Items of Work.  

4.9 General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 
prices against teach item in the priced Bills of Quantities.  

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 
in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and 
Clause 13.6 of the General Conditions of contract.  

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying 
with the requirements in the Preambles.  
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4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 
the item or items will be executed without any additional costs or without being treated like variations.  

  

5. NOTES ON PREPARING BILLS OF QUANTITIES  

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 
and can be priced separately and included in the interim valuations precisely. Such items may include such 
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the Contractor's rates.  

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 
the Works which by nature, location, access, timing, or any other special characteristics may give rise to 
different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 
ground excavations, structures, external works, services, etc. General items common to all parts of the Works 
may be grouped as a separate section in the Bill of Quantities.  

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 
allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate.  

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 
during the execution of the works, such items could be subject to re-measurement, the word “provisional” 
should be used to identify such cases. Where whole sections of the work items fall in this class, for example 
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the 
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such work 
is cover-up.  

  

90 

5.5 All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills 
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 
subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 
later when actual design details are completed. To the extent not covered above, there should be in the Bills of  

Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for 
Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises.  

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the 
name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 
included in the Bills of Quantities.  

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 
quoted by the tenderers, the Daywork Schedule should normally comprise:  

i) A list of the various classes of labor, and materials for which basic.  
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ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a 
statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 
basis.  

iii) A percent a get to be entered by the tenderer against each basic Day work item. iv) Subtotal amount for 

labor, materials and plant representing the Contractor's profit, overheads, supervision and other charges.  

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 
Form of Tender.  

  

  

*AS ATTACHED HEREAFTER 



 

 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

PARTICULAR PRELIMINARIES 



 

 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 
Item Description AMOUNT (KSHS) 

 PARTICULAR PRELIMINARIES  

A 
EMPLOYER 

The Employer is the State Department for Public Service- Huduma Kenya Secretariat 

county. The term "Employer" and "Government" wherever used in the contract document shall 

be synonymous. 

 

B PROJECT MANAGER 

The term "PM"  wherever used in these Bills of Quantities shall be deemed to imply the project 

Manager as defined in Condition 1 of the Conditions of Contract or such person or persons as 

may be duly authorised to represent him on behalf of the Government . 

 

C 
ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M " as defined above whose address unless  

 

 otherwise notified is Ministry of Lands, Urban development, Public work and Housing P.O Box 

90350 80100 , Mombasa. 
 

D 
QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is Ministry of Lands, Urban development, Public work and 

Housing P.O Box 90350-80100 , Mombasa. 

 

E 
ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is Ministry of Lands, Urban development, Public work and 

Housing P.O Box 90350-80100 , Mombasa. 

 

F 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is Ministry of Lands, Urban development, Public work and 

Housing P.O Box 90350-80100 , Mombasa. 

 

G STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is Ministry of Lands, Urban development, Public work and 

Housing P.O Box 90350-80100 , Mombasa. 

 

 Carried to collection  

PP/1 
Item Description AMOUNT (KSHS) 



 

 

A 

PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced Bills of 

Quantities. The contractor is advised to read and understand all preliminary items. 

 

B SCOPE OF CONTRACT 

The works to be carried  out comprises of erection and completion of Huduma Centre Malindi 

subcounty and associated, Electrical and Mechanical Installations works at Malindi,Kilifi Cointy 

 

C 
DESCRIPTION OF THE WORKS 

The Works consist :Construction upto completion of Two-storey office block on reinforced 

concrete foundations. The superstructure will be consist of concrete works and natural stone 

walling. The roof will consist of EPDM waterproofed slab. The external wall finish will consist of 

cement sand render to beams and key poiting to wall surfaces. The internal wall finish will include 

plaster and paint with ceramic tiles to wet areas. Floors to be finished with approved ceramic tiles 

on cement sand screed backing. External doors are of champaigned aluminum coated doors while 

internal doors include both aluminum,mahogany and solid core timber flush doors. Windows are 

in approved glazed Aluminum casement windows. 

Electrical works include electrical wiring of lighting and socket points,light and socket fittings, 

power distribution board and K.P.L.C power connection; 

Mechanical works are , testing and commissioning of sanitary fittings, internal plumbing, foul 

drainage and mechanical ventilation. 

 

D MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and the actual works, the 

site measurements shall generally take precedence. However, such discrepancies between any 

contract documents shall immediately be referred to the PROJECT MANAGER in accordance 

with Clause 22 of the Conditions of Contract.  The discrepancies shall then be treated as a 

variation and be dealt with in accordance with Clause 22 of the said Conditions. 

 

 Carried to collection  

PP/2 
Item Description AMOUNT (KSHS) 



 

 

A FLOOR AREAS 

Proposed Huduma Centre 

Ground Floor                                  =     586SqM 

First Floor                                      =     408SqM 

Roof slab                                       =      584SqM 

Total floor area                             =      1578 SqM 

Building wall height                           =    3.0 Meters        

 

B 
LOCATION OF SITE 

The sites of the proposed works is  in Malindi, Kilifi county.The Contractor is advised to visit 

the site, to familiarize with the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained. 

 

C 
SIGNING OF THE TENDER DOCUMENTS 

The  bidder shall append his / her signature  and / or company ‘s rubberstamp  on each and every 

page of tender document. 

 

D DEMOLITIONS AND ALTERATIONS 

The Contractor is to allow for all temporary protection required during the works including 

ordinary and special dust screens, hoardings, barriers, warning signs, etc as directed by the 

Project Manager and as necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the public. Any damage or loss 

incurred due to the insufficiency of such protection must be made good by the Contractor. All 

protective devices are to be removed on completion of the works and any necessary making good 

consequent upon this is to be excecuted to the satisfaction of the Project Manager. 

The works shall be propped, strutted and supported as necessary before any alteration or 

demolition work commences. Prices shall include for all cleaning and preparatory work to 

structure and finishes and for making good to all finishes on completion whether or not 

specifically described. 

Unless described as set aside for re-use all arising debris and surplus materials shall be carefully 

removed from building and carterd away from site. 

The Contractor shall be entirely responsible for any breakage or damage which may occur to 

materials required for re-use during their removal unless it is certified by the Project Manager 

that such damage or breakage was inevitable as a result of the condition of the item concerned. 

 

 Carried to collection  

PP/3 
Item Description AMOUNT (KSHS) 



 

 

A CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus materials from the 

site as they accumulate and upon completion of the works, remove and clear away all plant, 

equipment, rubbish, unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

The whole of the works shall be delivered up clean, complete and in perfect condition in every 

respect to the satisfaction of the Project Manager. 

 

B CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably apparent to the Contractor 

that he has incurred losses and / or expenses due to any of the contract conditions, or by any other 

reason whatsoever, he shall present such a claim or intent to claim notice to the PROJECT 

MANAGER within the contract period. No claim shall be entertained upon the expiry of the said 

contract period. 

 

C 
PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES NOT MAKE  
ADVANCE PAYMENTS but pays for work done and materials delivered to sit: all in accordance 

with Clause 23 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these specifications 

and the tenderer is requested to break down his tender sum commensurate to the said elements. 

 

D 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted site where the 

client is going on with other normal activities. The Contractor is thus instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruption of activities being carried out by the Client. The Contractor shall allow in his rates any 

expense he deemed necessary by taking such care within the site. 

 

E 
WORKING CONDITIONS 

The Contractor shall allow in his rates for any interferance that he may encounter in the course of 

the works for the Client may in some cases ask the Contractor not to proceed with the works until 

some activities within the site are completed, as the facility will be operating as usual during the 

course of the contract. 

 

F 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the Contract and afterwards 

clearing away a signboard as designed, specified and approved by the Project Manager. 

 

G 

LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site.  Allow for transporting workers to 

and from the site during the tenure of the contract. 

 

 Carried to collection  

Item Description AMOUNT (KSHS) 



 

 

A 
MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the property of the client. 

The Contractor shall allow in his rates the cost of disposing the demolished materials as directed. 

 

B 
PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, including transport, 

replacing damaged items, fixing, all to comply with the said Conditions of Contract. 

 

C 
SECURITY  

The Contractor shall allow for providing adequate security for the works and the workers in the 

course of execution of this contract.  No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers. 

 

D 
URGENCY OF THE WORKS 

The Contractor is notified that these  “ works are urgent” and should be completed within the 

period stated in these Particular Preliminaries. 

The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur by 

having to complete these works within the stipulated contract period. 

 

E 
PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before payment is effected, 

unless specifically exempted by the Project Manager.  This is to include materials of the 

Contractor, nominated sub-Contractors and nominated suppliers. 

 

F 
EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from the relevant authority 

the exact position, depth and level of all existing services in the area and he/she shall make 

whatever provisions may be required by the authorities concerned for the support, maintenance 

and protection of such services. 

 

G CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with condition 31 of the Conditions of contract 

must be adhered to. 

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors progress in relation to the 

progress chart  and should it be found necessary  the ‘PROJECT MANAGER’  shall inform  the 

Contractor  in writing that his  actual performance on  site is not  satisfactory .In all such cases  

the Contractor shall accelerate  his rate of  performance production  and progress by all means 

such as additional labour,plant,  e.t.c and working overtime all at his cost.     

 

 Carried to collection  

PP/5 
Item Description AMOUNT (KSHS) 



 

 

A PERFORMANCE BOND 

A bond of  5% of the contract sum will be required in accordance with clause 6.00 (as amended) on 

award of contract of the Instructions to Tenderer’s. No payment on account for the works executed 

will be made to the contractor until he has submitted the Performance Bond to the Project Manager 

duly signed, sealed and stamped from an approved Bank or insurance company approved by PPRA. 

 

B 
TENDER DOCUMENTS 

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s Page STD/9 

 

C 
DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified    above must be delivered in the 

addressed envelope which should be properly sealed and deposited at the offices as specified in the 

letter accompanying these documents or as indicated in the advertisement. 

Tenders will be opened at the time specified in the letter accompanying these Tender Documents or 

as indicated in the advertisement. Tenders delivered/received later than the above time will not be 

opened. 

 

D VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b) 

operative from 1st September, 1993 which requires payment of VAT on all contracts. The 

Contractor  
should therefore include allowance in his rates and prices for prices for VAT and any other 

Government taxes currently in force. 

The tenderer is advised that in accordance with Government public notice No. 35 & 36 Dated 11th  

September 2003 operational from 1st October 2003, VAT will be deducted against the contract sum 

at the prevailing rate by the Employer and remitted directly to the Commissioner of VAT through 

all interim certificates. It should however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the Contractor has submitted 

monthly returns to the Commissioner of VAT who will do the refunds when satisfied that the VAT 

regulations have been complied with. 

NB:  The Contractor should therefore include the VAT tax within the rates. 

 

E EXISTING BUILDING MATERIALS 

NOTE: Any materials found usable for the works shall be given to the contractor on credit with the 

approval of the client 

 

 Carried to collection  

PP/6 
Item Description AMOUNT (KSHS) 

 

PROJECT MANAGERS EXPENSES 

 



 

 

A Provide a provisional sum of Kenya Shillings Three Hundred Thousand (Kshs 300,000.00) only for 

Clerk of works expenses 

Allow for Contractor’s profit and overheads (--------%) 

                    300,000.00  

B Provide a Provisional Sum of Kenya Shillings Five Hundred and Fifty Thousand  (Ksh550,000.00) 

only for Project Manager's Expenses 

Allow for Contractor’s profit and overheads (--------%) 

                    550,000.00  

C 

Provide sum of Kenya Shillings One Hundered  and Fifty thousand (Kshs 150,000.00) only for 

stationery 

Allow for Contractor’s profit and overheads (--------%) 

                    150,000.00  

D 

1No. Laptop computer HP SPECTRE X360 15.6” 10th generation i9 with 32GB RAM/1TB+32 

SSD storage, 4GB Graphics complete with windows 10 

Allow for Contractor’s profit and overheads (--------%) 

 

E Provide a Provisional Sum Of Kenya Shillings Two Hundred and Fifty Thousand for Project 

Manager's Office which includes provision of furniture, sanitary facilities and electricity as may be 

directed by the project Manager 

Allow for Contractor’s profit and overheads (--------%) 

                   150,000.00 

 
Carried to collection 

 

PP/7 

Item Description AMOUNT (KSHS) 

   



 

 

 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT 

The following are the insertions to be made in the appendix to the Contract Agreement: - 

Period of Final Measurement          5 Months From Practical completion 

Defects Liability Period                    6 Months from Practical completion 

Date for Possession                       To be agreed with the Project Manager 

Date for Completion                      …8.. Weeks from date of Possession 

Liquidated and Ascertained           At the rate of Kshs..                                                                                                  

per week or part thereof: 

Prime cost sums for which ……………………………………………         

The Contractor desires to tender ……………………………………… 

Period of Interim Certificates                                Monthly 

Period of Honouring Certificates                           30 days 

Percentage of Certified Value Retained                10% 

Limit of Retention Fund                                          10% 
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PP/8 
Item Description AMOUNT (KSHS) 



 

 

 COLLECTION 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page  PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

Brought forward from page PP/8 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND SUMMARY  

PP/9 

GENERAL PRELIMINARIES  



 

 

Item Description AMOUNT (KSHS) 

 GENERAL PRELIMINARIES  

A. 
PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of Quantities 

and Specification.  

The Contractor shall be deemed to have included in his prices or rates for the various items in the 

Bills of Quantities or Specification for all costs involved in complying with all the requirements 

for the proper execution of the whole of the works in the Contract. 

 

B. ABBREVIATIONS 

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted as 

follows:- 

C.M.                            Shall mean cubic metre 

S.M.                            Shall mean square metre 

L.M.                            Shall mean linear metre 

MM                              Shall mean Millimetre 

Kg.                              Shall mean Kilogramme 

No.                              Shall mean Number 

Prs.                           Shall mean Pairs 

B.S.                           Shall mean the British Standard specification         Published by the British 

Standards          Institution, 2 Park Street, London W.I., England. 

                                     

Ditto                            Shall mean the whole of the preceding description except as qualified in the 

description in which it occurs. 

                                      

m.s.                             Shall mean measured separately. 

a.b.d                            Shall mean as before described. 

 

 Carried to collection  

GP/1 
Item Description AMOUNT (KSHS) 



 

 

A. 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the following 

clause is substituted:- 

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed 

to include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare 

facilities; provision of special scaffolding where necessary; providing space for office 

accommodation and   for storage of plant and materials; providing light and water for their work: 

clearing away rubbish; unloading checking and hoisting: providing electric power and removing 

and replacing duct covers, pipe casings and the like necessary for the execution and testing of Sub- 

Contractors' work and being responsible for the accuracy of the same. 

Fix Only:- 

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all 

demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as 

necessary, distribute to position, hoist and fix only. 

 

B 
FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document 

for Procurement of Building Works (2006 Edition) included herein: 

The Conditions of Contract are also included herein 

Conditions of Contract 

These are numbered from 1 to 37 as set out in pages 18 to 37 of these tender documents. 

Particulars of insertions to be made in the Appendix to the Contract Agreement will be found in 

the Particular Preliminaries part of these Bills of Quantities 

 

C 
PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required for the works except in so 

far as may be stated otherwise herein and except for such items specifically and only required for 

the use of nominated Sub-Contractors as described herein. No timber used for scaffolding, 

formwork or temporary works of any kind shall be used afterwards in the permanent work. 

 

D 
TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such 

routes as may be permitted by the competent authorities. 

 

 Carried to collection  

GP/2 
Item Description AMOUNT (KSHS) 



 

 

A 
MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall be of the best quality and 

description unless otherwise stated. The Contractor shall order all materials to be obtained from 

overseas immediately after the Contract is signed and shall also order materials to be obtained 

from local sources as early as necessary to ensure that they are onsite when required for use in 

the works.  
The Bills of Quantities shall not be used for the purpose of ordering materials. 

 

B 
SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and materials supplied by the 

PROJECT MANAGER at the time of taking deliver thereof, as having received them in good 

order and condition, and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and/or materials which will be supplied by 

the PROJECT  
MANAGER at the current market prices including Customs Duty and V.A.T., all at the 

Contractor's own cost and  expense, to the satisfaction of the PROJECT MANAGER. 

 

C 
STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed on the site weather proof 

lockup sheds and make good damaged or disturbed surfaces upon completion to proof lock-up 

sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the 

PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of any 

storage accommodation provided especially for their use. 

 

D SAMPLES 

The Contractor shall furnish at his own cost any samples of materials or workmanship including 

concrete test cubes required for the works that may be called for by the PROJECT MANAGER 

for his approval until such samples are approved by the PROJECT MANAGER and the 

PROJECT MANAGER, may reject any materials or workmanship not in his opinion  to be up to 

approved samples. The PROJECT MANAGER shall arrange for the testing of such materials as 

he may at his discretion deem desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER. The Contractor shall pay for 

the testing in accordance with the current scale of testing charges laid down by the Ministry of 

Public Works. 

The procedure for submitting samples of materials for testing and the method of marking for 

identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in 

his tender for such samples and tests except those in connection with nominated sub-contractors' 

work. 

 

 Carried to collection  
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A 
GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC. 

Allow for complying with all Government Acts, Orders and Regulations in connection with the 

employment of Labour and other matters related to the execution of the works. In particular the 

Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must 

include for all costs arising or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so the safety, health and welfare of 

the work people. 

The Contractor must make himself fully acquainted with current Acts and Regulations, including 

Police Regulations regarding the movement, housing, security and control of labour, labour camps 

, passes for transport, etc. It is most important that the Contractor, before tendering, shall obtain 

from the relevant Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control of labour, etc., and 

allow accordingly in his tender. No claim in respect of want of knowledge in this connection will 

be entertained. 

 

C 
PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make good any damage to public 

or private roads arising from or consequent upon the execution of the works to the satisfaction of 

the local and other competent authority and the PROJECT MANAGER. 

 

D EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all existing property including 

roads, cables, drains and other services and he will be held responsible for and shall make good all 

such damage arising from the execution of this contract at his own expense to the satisfaction of 

the  
PROJECT MANAGER 

 

E VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the site the location of which is 

described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself 

therewith as to its nature, position, means of access or any other matter which, may affect his 

tender.  
No claim arising from his failure to comply with this recommendation will be considered. 
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A 
ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement  
of the work and Contractor must allow for building any necessary temporary access roads 

(approximately 70 metres long)  for the transport of the materials, plant and workmen as may be 

required for the complete execution of the works including the provision of temporary culverts, 

crossings, bridges, or any other means of gaining access to the Site. Upon completion of the works, 

the Contractor shall remove such temporary access roads; temporary culverts, bridges, etc., and 

make good and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER. 

 

B 
AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use of storage and for the purpose 

of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER 

 

C 
OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed on site a properly ventilated 

lockable office for the consultants, having a minimum floor area of 40 Square Metres complete 

with furniture (Tables, chairs e.t.c). Provision shall be made for artificial lighting and cleaning 

facilities for the duration of the works. Upon clompletion the Contractor shall dismantle and clear 

away the office. He shall also provide a strong metal trunk complete with strong hasp and staple 

fastening and two keys. He shall provide, erect and maintain a lock-up type water or bucket closet 

for the sole use of the PROJECT MANAGER including making temporary connections to the 

drain where applicable to the satisfaction of Government and Medical Officer of Health and shall 

provide services of cleaner and pay all conservancy charges and keep both office and closet in a 

clean and sanitary condition from commencement to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be completed before the Contractor 

is permitted to commence the works. The Contractor shall make available on the Site as and when  

required by the "PROJECT MANAGER" a modern and accurate level together with levelling staff, 

ranging rods and 50 metre metallic or linen tape. 

 

D 
WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary water, electric light and power 

required for use in the works. The Contractor must make his own arrangements for connection to 

the nearest suitable water main and for metering the water used. He must also provide temporary 

tanks and meters as required at his own cost and clear away when no longer required and make 

good on completion to the entire satisfaction of the PROJECT MANAGER . The Contractor shall 

pay all charges in connection herewith. No guarantee is given or implied that sufficient water will 

be available from mains and the Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made liable for the cost of any water 

or electric current used and for any installation provided especially for their own use. 

 

 Carried to collection  

GP/5 
Item Description AMOUNT (KSHS) 



 

 

A 
SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the PROJECT 

MANAGER. 

 

B SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire satisfaction in all respects of 

the  
PROJECT MANAGER who shall at all times during normal working hours have access to the 

works and to the yards and workshops of the Contractor and sub-Contractors or other places 

where work is being prepared for the contract. 

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the meaning 

stated in Section A item A7(i) of the Standard Method of Measurement mentioned in Condition 

No. 16 of the conditions of Contract. Such sums are net and no addition shall be made to them 

for profit. 

 

C 
PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall have 

the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement mentioned 

in Condition No. 16 of the conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as stated in Condition No. 

20 of the Conditions of Contract are described herein as Nominated Sub-Contractors. Persons or 

firms so nominated to supply goods or materials are described herein as Nominated Suppliers. 

 

D PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of Site and in agreement with the  
PROJECT MANAGER a Progress Chart for the whole of the works including the works of 

Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further 

copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds. 

 

E ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the 

PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, 

properly receipted, as may be necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" (as previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work executed (not pro-rata to the amount paid) 

and this shall apply even though the Contractor's priced Bill shows a percentage in the rate 

column in respect of them.  

Should the Contractor be permitted to tender and his tender be accepted of any work for which a 

P.C. Sum is included in these Bill of Quantities profit and attendance will be allowed at the same 

rate as it would be if the work were executed by a Nominated Sub-Contractor. 

 

 Carried to collection  
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A NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be executed by nominated 

subcontractors, the Contractor shall enter into sub-contracts as described in Condition No. 20 of 

the Conditions of Contract and shall thereafter be responsible for such sub-contractors in every 

respect. Unless otherwise described the Contractor is to provide for such Sub-Contractors any or 

all of the facilities described in these Preliminaries. The Contractor should price for these with the 

nominated Sub-contract Contractor's work concerned in the P.C. Sums under the description "add 

for Attendance". 

 

B 
DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves the right to place a "Direct 

Contract" for any goods or services required in the works which are covered by a P.C. Sum in the 

Bills of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C.  
Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed. 

 

C 
ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or 

other persons employed for the execution of any work not included in this Contract every facility 

for carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, 

shall not be required to erect any special scaffolding for them. The Contractor shall perform such 

cutting away for and making good after the work of such tradesmen or persons as may be ordered 

by the PROJECT MANAGER and the work will be measured and paid for to the extent executed 

at rates provided in these Bills. 

 

D 
REMOVAL OF RUBBISH 

Removal of rubbish and debris from the Building and the site as it accumulates and at he 

completion of the works and removal all plant, scaffolding and unused materials at completion. 

 

E 
INSURANCE 

The Contractor shall insure as required in Conditions No 30 of the Conditions of Contract. No 

payment on account of the work executed will be made to the Contractor until he has satisfied the 

PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate 

that the provision of the foregoing Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time ascertain that premiums are duly 

paid up by the Contractor who shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection. 

 

F PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement in 

order to ascertain the actual quantity executed for which payment will be made. All "Provisional" 

and other work liable to adjustment under this Contract shall left uncovered for a reasonable time 

to allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER 

Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT 

MANAGER so directs uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense. 

 

 Carried to collection  
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A ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause 

the Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to 

have made allowance in his prices generally to cover any items against which no price has been 

inserted in the priced Bills of Quantities. All items of measured work shall be priced in detail and 

the Tenders containing Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted. 

 

B 
BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and cost in 

accordance with any Government regulations in force for the time being, and any special 

regulations laid down by the PROJECT MANAGER governing the use and storage of explosives. 

 

C 
MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the property of the Government. 

Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided 

in the  
Contract. Such materials shall only be used in the works, in substitution of materials which the  
Contractor would otherwise have had to supply with the written permission of the PROJECT  
MANAGER Should such permission be given, the Contractor shall make due allowance for the 

value of the materials so used at a price to be agreed. 

 

D 

PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of Quantities,including casing , 

casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of 

the PROJECT MANAGER and remove such protection when no longer required and make good 

any damage which may nevertheless have been done at completion free of cost to the Government. 

 

E 
WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where 

such treatment might cause damage) and clean all floors, sanitary fittings, glass inside and outside 

and any other parts of the works and remove all marks, blemishes, stains and defects from joinery, 

fittings and decorated surfaces generally, polish door furniture and bright parts of metalwork and 

leave the whole of the buildings watertight, clean, perfect and fit for occupation to the approval of 

the PROJECT  
MANAGER. 

 

F 
GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of execution of the work and notes 

for pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing 

General Specification dated 1976 or any subsequent revision  thereof which is issued as a separate 

document, and which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade  
Preambles or other items in these Bills of Quantities. 

 

 Carried to collection  
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A 

TRAINING LEVY 

The Contractor's attention is drawn to the legal notice which requires payment by  the Contractor 

of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more than KShs. 1 

,000,000.00 in value. 

 

B 
MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or adjacent to the site before 

payment is effected unless specifically exempted by the PROJECT MANAGER. This includes 

the materials of the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.  

 

C 

HOARDING 

The Contractor shall enclose the site or part of the works under construction with a hoarding 

2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, plant, public and Employer's 

property on the site. 

 

D 
CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English speaking Agent or  
Representative, competent and experienced in the kind of work involved who shall give his 

whole experience in the kind of work involved and shall give his whole time to the 

superintendence of the works. Such Agent or Representative shall receive on behalf of the 

Contractor all directions and instructions from the Project Manager and such directions shall be 

deemed to have been given to the Contractor in accordance with the Conditions of Contract. 

 

E BOND 

The contractor shall find and submit on the Form of Tender an approved bank who will be 

willing to be bond to the Government in an amount equal to five per cent (5%) of the contract 

amount for the due performances of the contract up to the date of completion as certified by the 

PROJECT  
MANAGER and who will, when called upon, sign a bond to that effect on the relevant standard 

form included herein (without the addition of any limitations) on the same day as the Contract 

Agreement is signed, by the Government, the contractor shall furnish within seven days another 

surety to the approval Governmet. 
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         COLLECTION 

Brought Forward From Page GP/1 
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PREAMBLES AND PRICING NOTES  



 

 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

PREAMBLES AND PRICING NOTES 

A.                GENERALLY 

All work to be carried out in accordance with the Ministry of Public Works General 

Specifications for Building Works issued in 1976 or as qualified or amended below. 

Where manufacturers’ names and catalogue references are given for guidance to quality and 

standard only. Alternative manufacturer of equal quality will be accepted at the discretion of the  

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the 

Ministry of Public Works “Specification for Metric Sized Concrete Blocks for Building  

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate course. 

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for  

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarpus and all timber used for structural  

All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending samples  

    Prices must also include for all nails and fasteners. 

E. JOINERY 

Cypress for joinery shall be second grade in accordance with the latest grading rules of the  

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the 

approval of the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but such  

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with 

propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed. 

Prices for joinery must include for pencil rounded arises, protection against damage, nails,  

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be  



 

 

PN/23 
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A. IRONMONGERY 

Ironmongery shall be specified in the Bills of Quantities or equal and approved. 

Prices must include for removing and re-fixing during and after painting, labeling all keys, and  

Catalogue references given for ironmongery are for purposes of indicating quality and size of 

item(s). Should the Contractor wish to substitute the specified item(s) with others of equal  

B. STRUCTURAL STEELWORK 

All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork 

Specification (1973) and shall be executed by an approved Sub-contractor. 

C. PLASTERWORK AND OTHER FINISHES 

All finishing shall be as described in the general specifications and in these Bills of Quantities. 

Prices for paving are to include for brushing concrete clean, wetting and coating with cement  

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed  

D. GLAZING 

Where polished plate glass is specified, this refers to general glazing quality. 

Prices for glazing shall include for priming of rebates before placing putty. 

The Contractor will be responsible for replacing any broken or scratched glass and handing over  

E. PAINTING 

Painting shall be applied in accordance with the manufacturers’ instructions. 

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of 

other works and for cleaning up on completion. Prices for painting on galvanized metal are to  
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BUILDER'S WORKS  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  26 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 ELEMENT NO 1:SUBSTRUCTURE (ALL  

PROVISIONAL) 

Site Clearance 

    

A Clear the site of all bushes and small trees n.e  

600 mm girth and burn the arising debris 

Excavation and earthworks 

SM 586   

B 
Strip the top soil to remove vegetable soil average 

depth 150mm deep and remove from site 

SM 586   

C 
Excavate to reduced levels commencing from 

stripped level avarage 150 mm 
SM 586 

  

D Excavate for bulk excavation to achieve levels CM 733 
  

E 
Excavate foundation trenches starting from 

reduced level n.e 1.5m deep 
CM 129 

  

F 
Excavate for column bases starting from reduced 

level n.e 1.5m deep 
CM 43 

  

G 
Load and cart away excavated material as 

instructed by project manager 
CM 110 

  

H 
Return fill and rum selected excavated material as 

instructed by project manager 

Fillings 

CM 62   

H 
Compacted hardcore in stages of 150mm thick to 

engineer's satisfaction 
CM 733 

  

I 
50mm thick murram blinding to well compacted 

hardcore 

Anti-termite treatment 

SM 586   

J Treatment of murram surfaces with insecticide 

make of gladiator or equal and approved to 

architect's approval 

SM 586   



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  27 

TOTAL CARRIED TO COLLECTION                           -  

B/1 

 DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 Concrete works 

Mass concrete class 15 (1:4:8) in; 

    

A 50mm thick blinding to foundation trenches  SM 159 
  

B Ditto but to column bases SM 26   

C Ditto lift shaft SM 26   

D Ditto but to entrance staircase and ramp 

Vibrated reinforced concrete class 25, mix  

(1:1.5:3) with minimum cube strength of 

17N/mm2  at 7days and 25N/mm2 at 28days 

with 20mm maximum aggregate size; 

SM 6   

E Strip footing CM 40 
  

F Column bases CM 8   

G Starter columns CM 3   

H Staircase and ramps CM 2   

J Lift shaft CM 2   

K 150mm thick ground floor slab 

Sawn Cypress Formwork to; 

SM 586   

L Sides/battering of starter columns  SM 41   

M 
Edges of access ramp and staircase grith 75- 

150mm LM 8 

  

N Edges of slab girth 75-150mm 

Reinforcement 

Steel reinforcement as described including 

cutting to length, bending and fixing including 

all necessary tying wires and spacing blocks (all 

provisional) 

LM 122   

K 
Assorted bars 

Damp proofing 

KG 9900   

N 500 gauge damp proof membrane;1 no laid on 

compacted quarry dust blinding 

SM 586   



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  28 

TOTAL CARRIED TO COLLECTION                           -  

B/2 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

Mesh fabric reinforcement to B.S 4483 and 

setting in concrete with 300mm side and end laps  

    

A 

No. A 142 fabric weighing 2.22Kg/sm fixed in bed 

Natural coral foundation stone walling with a 

minimum crushing resistance of 7KN/M2 bedded 

and jointed in cement sand 1:3 with 25*3 mm 

hoop iron in every alternate course 

SM 586   

B 
200mm thick 

Plinth 

SM 239   

C 20mm thick cement sand (1:3) render to plinth SM 18 
  

D 
Mazeras cladding  

Paving slabs around building 

SM 18   

E 600x600x50mm thick precast concrete paving slab 

bedded and jointed in cement and sand 1:4 mortar 

laid on and  including 50mm sand bed  

SM 146   

TOTAL CARRIED TO COLLECTION  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  29 

 

COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from above 

    

TOTAL SUBSTRUCTURE CARRIED TO  

SUMMARY 
Ksh 
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HDM/  30 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

(KSHS) 

 ELEMENT 2:RC SUPERSTRUCTURE 

Formwork 
Sawn Cypress Formwork to; 

    

A Sides/battering of columns  SM 94   

B Edges/sides and soffites of beams SM 222   

C Soffites of suspended slabs SM 992   

D Edges/sides of lift shaft SM 49   

E Edges of suspended slabs 

Formwork to staircase 

LM 244   

F Soffite of landing SM 16   

G Soffite of sloping staircase SM 56   

H Edges of waist SM 8   

J Edges of landing girth (75-150mm) LM 12 
  

K 
Edges of risers girth (75-150mm) 

Concrete works 

Vibrated reinforced concrete class 25, mix (1:1.5:3) with 

minimum cube strength of 17N/mm2  at 7days and 25N/mm2 

at 28days with 20mm maximum aggregate size in; 

LM 68   

L Columns CM 13 
  

M Beams CM 54 
  

N Lift shaft CM 5 
  

P Waist CM 4 
  

Q Steps CM 4 
  

R 150mm thick landing SM 16   

S 150mm suspended slab 

Reinforcement 

Steel reinforcement as described including cutting to length, 

bending and fixing including all necessary tying wires and 

spacing blocks; 

SM 992   



PROPOSED HUDUMA CENTRE- MALINDI 
SUBCOUNTY  

HDM/  31 

T Assorted bars KG 27744   

 TOTAL RC SUPERSTRUCTURE CARRIED TO SUMMARY  

S/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

ELEMENT 4: ROOF AND RAINWATER  

GOODS 

( All Provisional ) 

Coping 

    

A 450x150mm av.thick precast concrete coping      

 twice weathered and throated and bedded in c/s 

1:3  mortar 

Roof Bed finishes 

Screeds;28mm thick 1No coat work; cement 

sand (1:3)  to hacked concrete or blockwork 

base; 

LM 122   

B 

C 

To floors laid to fall on suspended slab bed 

including 150mm girth rain water channel  

SM 584   

 3 layer bituminous compound as EPDM rubber or 

equal and approved to roofing laid on screed ms 

SM 584   

D 
3 layers bituminous felt on vertical skirting av.  

100 mm high 

Parapet walling  

Insitu finishes 

Plaster;15mm thick 2No coat work ,12mm first 

coat of cement sand (1:3) ; 3mm second coat 

cement and lime putty (1:9) steel trowelled  

plaster to concrete or blockwork base to receive 

painting 

LM 122   

E To parapet walling SM 146 
  



PROPOSED HUDUMA CENTRE- MALINDI 
SUBCOUNTY  

HDM/  32 

F 

G 

50 x 50 mm asphalt angle fillet in 3 coats 

including making groove for asphalt  

LM 122   

 32mm galvanised mild steel flashing two bent and 

built to masonry parapet wall including grooving  

LM 122   

TOTAL CARRIED TO COLLECTION                           - 

R/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

Rainwater goods 

Supply,install and fix the following 

    

A 
Cut hole through 200mm masonry wall for a  

100 mm heavy gauge ,PVC rain water down pipe 
NO 8 

  

B 
Ditto but for 100 mm diameter outlet 

Downpipe 

NO 8   

C 100 mm diameter Class B, PVC downpipe fixed to  
    

 wall with and including holder butts at 1000mm 

centres 

LM 48   

E Extra over horse shoe 300 mm long NO 8   

TOTAL CARRIED TO COLLECTION  

R/2 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 



PROPOSED HUDUMA CENTRE- MALINDI 
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 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

    

 TOTAL ROOFING CARRIED TO SUMMARY PAGE  

R/3  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  34 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 ELEMENT NO 4:WALLING 

GROUND FLOOR 

Damp proof course 

    

A 
200 mm wide damp proofing course including 

levelling  
LM 153 

  

B Ditto 150mm thick 

Natural coral natural stone walling with a 

minimum crushing resistance of 7KN/M2 

bedded and jointed in cement sand 1:3 with 

25*3 mm hoop iron in every alternate course 

LM 17   

C 200mm thick;external walling SM 233 

  

D 200mm thick;internal SM 102 
  

E 
150mm thick;internal 

Permanent ventilation 

SM 48   

F Decorative burnt brick vent blocks size  

200x200x200mm bedded and jointed in cement 

sand 1:3 as per specifications 

SM 41   

 TOTAL CARRIED TO COLLECTION                           -  

W/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  35 

 

FIRST FLOOR 

Natural coral natural stone walling with a 

minimum crushing resistance of 7KN/M2 

bedded and jointed in cement sand 1:3 with 

25*3 mm hoop iron in every alternate course 

    

A 200mm thick;external walling SM 233 

  

B Ditto parapet walling 500mm high SM 18 
  

C 200mm thick ;internal walling  SM 92 
  

D 
150mm thick;internal 

Permanent ventilation 

SM 48   

E Decorative burnt brick vent blocks size  
    

 200x200x200mm bedded and jointed in cement 

sand 1:3 as per specifications 

SM 41   

 TOTAL CARRIED TO COLLECTION                           -  

W/2 
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 COLLECTION 

Total for ground floor 

Total for first floor 

    

 TOTAL WALLING CARRIED TO SUMMARY  

W/3  
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ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 ELEMENT NO 6: DOORS 

GROUND FLOOR 

Aluminum doors 

Supply and fix approved colour powdered coated aluminium 

Single swing doors in standard aluminium sections approval 

consisting of a plugged 100mm x 50mm powder coated aluminium 

frame all round the leaf glazed with and inculding  

6mm thick laminated glass complete with rubber 

glazing,approved handle and all neccesary ironmongery 

    

A Door Size 900x 2050mm high D3 NO 1 
  

B Ditto 925X2050mm high D5 NO 1 
  

C Ditto but 800x2650mm high;louvred D1 

Pannel doors 

Frames and framings ; prime grade 
Wrot mahogany or any other equal and approved;- 

NO 1   

D 
150x50mm rebated with two labours plugged door frame 

LM 122   

E 45x38mm architrave with 2 labours LM 105 
  

F 25mm quadrant LM 105 
  

G 
15x15mm beading 

45mm thick hardwood solid panel door infilled with  
300x400x45mm panelsick hardword comprising of 150x50mm 

framings all round;-as per architects specifications 

LM 1   

H 
Double leaf door (D10) size 1600x2100mm high complete as in 

specifications and drawings 
NO 2 

  

J Ditto 1000mmx2650mm high (D8) NO 7 
  

K Ditto 1000mmx2150mm high (D7) NO 1 
  

L Ditto 850mmx2050mm high (D2) NO 5   

TOTAL CARRIED TO COLLECTION  

D/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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 Flush Doors 

Wrot cypress framed frames and framings 

    

A 
100x50mm rebated plugged door frame LM 27 

  

B 50x20mm architrave with 2 labours LM 23 
  

C 20mm quadrant LM 23 
  

D 
15x15mm beading 

45mm thick solid solid core flush door to BS459; part 2 ;laminated  

LM 2   

both sides and lipped on all edges with wrot mahogany 

E Double leaf door(D11) size 1750x2650mm high NO 1 
  

F Single swing door (D4) 900x2650mm high NO 1   

G Ditto (D6) 900x 2650mm high 

Iron mongery 

Supply and fix: 'UNION' as supplied by Assa Abloy or other equal 

approved ironmongery: matching screws: locks to include a set of 2 

keys: available from their authorised local dealers; brass finish to 

architects approval 

NO 1   

I 100mm pressed brass butt hinges PRS 35 
  

J 3 lever mortise lock and set furniture Ref Union 2295 NO 6   

K 2 lever mortise lock and set furniture Ref Union 2295 NO 5   

L Indicator  lock complete with all set furniture NO 12   

M Tower bolt lock to approval NO 12 
  

N 40mm diameter rubber door stopper NO 23   

TOTAL CARRIED TO COLLECTION  

D/2 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 
Painting and decorations 

Knot prime and stop;Aluminium primer or other equal and approved 

wood primer before fixing with and including 2 finishing  

    

coats of gloss oil paint to wood surfaces  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  39 

A General wood surfaces SM 19 
  

B Wood surfaces girth 100-200mm LM 27 
  

C 

Ditto but girth 0-100mm 

Knot prime and stop,prepare and apply 3 coats polyurethane vanish to; 

LM 48   

D General wood surfaces SM 80 
  

E Wood surfaces girth 100-200mm LM 122 
  

F Ditto but girth 0-100mm LM 211   

TOTAL CARRIED TO COLLECTION  

 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from page 3 

    

TOTAL GROUND FLOOR CARRIED TO COLLECTION  

D/3 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

FIRST FLOOR 

Aluminum doors 

Supply and fix approved colour powdered coated LOUVRED 

aluminium Single swing doors in standard aluminium sections 

approval consisting of a plugged 100mm x 50mm powder coated 

aluminium frame all round the leaf glazed approved handle and 

all neccesary ironmongery 

    



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  40 

A Door Size 900x 2050mm high D3 NO 6 
  

B Ditto but 800x2650mm high;louvred D1 

Pannel doors 

Frames and framings ; prime grade 

Wrot mahogany or any other equal and approved;- 

NO 1   

C 150x50mm rebated with two labours plugged door frame LM 81   

D 45x38mm architrave with 2 labours LM 70 
  

E 25mm quadrant LM 70 
  

F 15x15mm beading 

45mm thick hardwood solid panel door infilled with  
300x400x45mm panelsick hardword comprising of 150x50mm 

framings all round;-as per architects specifications 

LM 1   

G Double leaf door 1000mmx2650mm high (D8) NO 7 

  

H Ditto 850mmx2050mm high (D2) NO 5   

TOTAL CARRIED TO COLLECTION  

D/4 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 Flush Doors 

Wrot cypress framed frames and framings 

    

A 100x50mm rebated plugged door frame LM 27   

B 50x20mm architrave with 2 labours LM 23 
  

C 20mm quadrant LM 23 
  

D 
15x15mm beading 

45mm thick solid solid core flush door to BS459; part 2 ;laminated  

LM 2   

both sides and lipped on all edges with wrot mahogany 

E Double leaf door(D11) size 1750x2650mm high NO 1 
  

F Single swing door (D4) 900x2650mm high NO 1 
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G 
Ditto (D6) 900x 2650mm high 

Iron mongery 

Supply and fix: 'UNION' as supplied by Assa Abloy or other equal 

approved ironmongery: matching screws: locks to include a set of 2 

keys: available from their authorised local dealers; brass finish to 

architects approval 

NO 1   

I 100mm pressed brass butt hinges PRS 30 
  

J 3 lever mortise lock and set furniture Ref Union 2295 NO 4 
  

K 2 lever mortise lock and set furniture Ref Union 2295 NO 4 
  

L Indicator  lock complete with all set furniture NO 12 
  

M Tower bolt lock to approval NO 12 
  

N 40mm diameter rubber door stopper NO 20   

TOTAL CARRIED TO COLLECTION  

D/5 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 
Painting and decorations 

Knot prime and stop;Aluminium primer or other equal and approved 

wood primer before fixing with and including 2 finishing  

    

coats of gloss oil paint to wood surfaces  

A General wood surfaces SM 19 
  

B Wood surfaces girth 100-200mm LM 27 
  

C 

Ditto but girth 0-100mm 

Knot prime and stop,prepare and apply 3 coats polyurethane vanish to; 

LM 48   

D General wood surfaces SM 58 
  

E Wood surfaces girth 100-200mm LM 81 
  

F Ditto but girth 0-100mm LM 141   

 TOTAL CARRIED TO COLLECTION   



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  42 

 

COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from above 

    

 TOTAL FIRST FLOOR CARRIED TO COLLECT ION   

 COLLECTION 

Total brought forward from ground floor 

Total brought forward from first floor 

    

 TOTAL DOORS CARRIED TO SUMMARY   

D/6 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  43 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 ELEMENT NO 5: 

GROUND FLOOR 

WINDOWS 

Window cill 

Bull-nosed burnt clay, finishing fair on all exposed surfaces and 

hoisting and placing in position, bedding, jointing and pointing in 

pigmented cement and sand (1:3) 

    

 150 x 25mm thick clay window sill 

Supply and fix purpose made, in approved colour, powdered 

coated aluminium windows in standard aluminium sections 

approval consisting of a plugged 100mm x 50mm powder coated 

aluminium frame all round the leaf glazed with and inculding 

6mm thick laminated sheet glass complete with rubber glazzing, 

butt hinges, approved handle and all neccesary iron mongery 

LM 47   

B Window(W1), overall size 600x2300mm high  NO 2   

C Ditto(W5), overall size 1580x1700mm high  NO 1   

D Ditto (W7) overall size 1900x1050mm high NO 1   

E Window(W8), overall size 2000x1050mm high  NO 1   

F Ditto (W9) overall size 2000x1700mm high NO 1   

G 
Window(W10), overall size 2000x5200mm high  

NO 1 

  

H Ditto(W12)overall size 2400x1700mm high NO 1   

J Window(W13)overall size 2400x4850mm high  NO 1   

K Ditto(W14)overall size 2450x1700mm high NO 2 
  

L Ditto(W15)overall size 2800x1700mm high NO 1 
  

M Ditto(W16)overall size 2800x5200mm high NO 1 
  

N Ditto(W19)overall size 3520x1050mm high NO 1   

P Ditto(W20)overall size 4000x1050mm high NO 1 
  

Q 
Ditto(W21)overall size 4000x1700mm high 

Window board 

NO 2   

R 150x25mm sawn cypress planed window board fixed to wall 

internally 

LM 31   



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  44 

 TOTAL CARRIED TO COLLECTION   

WN/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

Supply and fix venetian window blinds or equal and approved to 

specifications in;- 

    

D General casement window surfaces SM 74   

TOTAL CARRIED TO COLLECTION  

 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

    

 TOTAL GROUND FLOOR CARRIED TO SUMMARY                           -  

WN/2 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  45 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 FIRST FLOOR 

Window cill 

Bull-nosed burnt clay, finishing fair on all exposed surfaces and 

hoisting and placing in position, bedding, jointing and pointing in 

pigmented cement and sand (1:3) 

    

A 150 x 25mm thick clay window sill 

Supply and fix purpose made, in approved colour, powdered 

coated aluminium windows in standard aluminium sections 

approval consisting of a plugged 100mm x 50mm powder coated 

aluminium frame all round the leaf glazed with and inculding 

6mm thick laminated sheet glass complete with rubber glazzing, 

butt hinges, approved handle and all neccesary iron mongery 

LM 52   

B Window(W1)overall size 600x2300mm high  NO 2   

C Ditto(W5)overall size 1580x1700mm high  NO 1   

D Ditto(W7)overall size 1900x1050mm high NO 1   

E Window(W8)overall size 2000x1050mm high  NO 1   

F Ditto(W9)overall size 2000x1700mm high NO 1   

G 
Window(W4)overall size 1500x600mm high  

NO 1   

H 
Ditto(W12)overall size 2400x1700mm high 

NO 1   

J Window(W6)overall size 1800x1500mm high  NO 4   

K Ditto(W11)overall size 2400x1500mm high NO 3   

L Ditto(W15)overall size 2800x1700mm high NO 1   

M Ditto(W17)overall size 3000x1700mm high NO 2   

N Ditto(W19)overall size 3520x1050mm high NO 1 
  

P Ditto(W20)overall size 4000x1050mm high NO 1 
  

Q Ditto(W21)overall size 4000x1700mm high NO 6 
  

P 
Ditto(W2)overall size 600x2300mm high 

NO 4   

Q Ditto(W3)overall size 1200x2400mm high NO 2 
  

 TOTAL CARRIED TO COLLECTION   

WN/3 

ITEM DESCRIPTION 
UNIT 

QTY RATE AMOUNT (KSHS) 

 Windows continued.     
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A 
Ditto(W18)overall size 3100x1700mm high 

Window board 

NO 2   

B 150x25mm Wrot Hardwood planed window board fixed to wall 

internally and apply three coats  of polyurethan varnish, 

Supply and fix venetian window blinds or equal and approved to 

specifications in;- 

LM 31   

D General casement window surfaces SM 74   

TOTAL CARRIED TO COLLECTION  

 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

   -  

-  

 TOTAL FIRST FLOOR WINDOWS CARRIED TO SUMMARY                           -  

WN/4 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

COLLECTION 

    



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  47 

 
Total brought forward from ground floor 

   
                          -  

 Total brought forward from first floor                              -  

 TOTAL WINDOWS CARRIED TO SUMMARY                           -  

WN/5  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

HDM/  48 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

(KSHS) 

 ELEMENT NO:7 

DEMOUNTABLE PARTITIONS 

Birch laminated Medium Density Fibreboards 

(MDF) 

    

A 
20mm thick plain linings; fixed to to timber framing 

Approved sawn softwood 

SM 31   

B 
150x50mm Timber bearer ;plugged to floor 

METAL WORK 

Aluminium partitions (All provisional) 

Powder coated aluminium standard hollow sections; 

frames mitred at corners including reinforcing;-  

LM 38   

C 

76 x 45 x 2 mm thick aluminium hollow sections 

(horizontal bottom members) screwed to timber (m/s) 

and screwed to receive MDF boarding. 

LM 34 

  

D 

76 x 45 x 2 mm thick aluminium hollow sections 

(horizontal middle members) screwed to timber (m/s) 

and grooved to approval at both top and bottom to 

receive glazing and MDF boarding respectively (m/s) 

LM 28 

  

E 
Ditto grooved to approval at bottom to receive glazing 

(m/s) 
LM 

12 

  

F Ditto horizontal top piece grooved to approval at 

bottom to receive glazing (m/s) 

LM 12   

 
TOTAL CARRIED TO COLLECTION 

   
                          -  

DP/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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HDM/  49 

 

Demountable partitions cont'd 

    

A 

Ditto vertical piece grooved to approval at both 

sids to receive MDF (m/s) fixed to skirting and 

middle piece (m/s). 

LM 45 

  

B 76 x 45 x 2 mm thick aluminium hollow sections 

vertical corner and entrance piece to approval. 

Aluminium skirting 

LM 30   

C 
3mm Thick x 75mm high skirting screwed to 

75x50mm thick base member (m/s) with and including 

screw 

Aluminium beading  

LM 52   

D 
43x19x1.6 mm thick beading member riveted to 

alminium framing 
LM 163 

  

E 
27.5x17.25x1.5mm thick beading to Glazing or MDF 

boards (m/s) 
LM 163 

  

F 
38x38x3.5mm thick angle section beading to MDF 

board 

Rubber Gasket 

LM 35   

G 
25x12mm Thick approved rubber lining to 

aluminium framing (m/s 

GLAZING 

6mm Thick glass with decorative film to aluminium 

frames (m/s) with rubber gaskets (m/s) 

LM 163   

H Panes 0.5 to 1.0 sqm SM 55   

 TOTAL CARRIED TO COLLECTION                           -  

DP/2 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

(KSHS) 
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 Demountable partitions cont'd 

Vents 

    

A 
18mm thick Decorative Pvc vents fixed to 

aluminium frames to architects approval 

Sundries 

SM 10   

B 

45x25mm sillicon filler applied as directed and to the 

approval of the architect at the joints between 

existing concrete ceiling and aluminium top rail 

Filming 

LM 39   

C Branded Decorative film to glazings (m/s) With  

approved colours and Logo as per the  

Architects'/Clients' specifications 

SM 18   

TOTAL CARRIED TO COLLECTION  

 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from above 

    

 TOTAL DEMOUNTABLE PARTITIONING CARRIED TO  

SUMMARY 

  

DP/3 
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SK/  51 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

ELEMENT NO 7:FINISHES 

GROUND FLOOR 

External finishes 

Wall finish 

Render; 15mm thick, 1 No. coatwork of cement and sand (1:3); 

wood floated to concrete or blockwork base generally to:  

    

A Surfaces of beams SM 72   

B 

External walls 

Painting and decorating :-  

Prepare and apply one undercoat and three coats of first quality 

long lasting,weather resistant exterior "Wallmaster" paint to the 

following ;- 

SM 233   

C Surfaces of beams  SM 72 

  

D 
External walls 

Branding 

SM 233   

E Apply branding to external wall surface as may be directed by the 

Project Manager/ Interior Designers 

SM 233   

TOTAL CARRIED TO COLLECTION                           -  

F/1 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  52 

 

Internal finishes 

Internal ceiling 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 

    

A Soffits of suspended slab 

Painting and decorating 

Prepare and apply one undercoat and two finishing coats of first 

grade silk vinyl paint on;- 

SM 408   

B Plastered soffites SM 408   

TOTAL CARRIED TO COLLECTION                           -  

F/2 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

Internal walls 

Insitu finishes 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 
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A 
Walls and ring beam,internal 

Beds or Backings 

Render; cement and sand (1:3) 14mm thick one coat backings; 

wood floated to receive ceramic tiles (m/s) to concrete or 

blockwork base; 

SM 504   

B 
Walls;internal 

Approved ceramic tiles to B.S. 1281; local; coloured glazed wall 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 45   

C 

300x300x8mm thick; butt joints straight both ways; to cement sand  

Painting and decorations;- 

Prepare and apply one undercoat and two finishing coats of 

first grade silk vinyl paint on; 

SM 45   

D 
Plastered walls;internal 

Branding 

SM 504   

E Apply branding to external wall surface as may be directed by the 

Project Manager/ Interior Designers 

SM 504   

TOTAL CARRIED TO COLLECTION  

F/3 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 

Internal floor finishes 

Beds or backings; 

Screeds;28mm thick 1No coat work; cement sand (1:3)  to hacked 

concrete or blockwork base; 
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A 

Ditto to receive ceramic tiling 

Approved ceramic tiles to B.S. 1281; local; coloured glazed floor 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 586   

B 

450x300x8mm thick; butt joints straight both ways; to cement sand  

SM 585 

  

C Ditto skirting 75mm high LM 148   

TOTAL CARRIED TO COLLECTION  

F/4 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 

 Staircase finishes 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 

    

A Horizontal soffits of landing SM 4 
  

B Sloping soffites  SM 10 
  

C 
Sides of waist 

Screeds;38mm thick 1No coat work; cement sand (1:3)  to hacked 

concrete or blockwork base;to receive ceramic tiles 

SM 4   

D Landing SM 4 
  



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  55 

E Treads SM 7 
  

F 
Risers 

Approved ceramic tiles to B.S. 1281; local; coloured glazed floor 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 4   

G 

450x300x8mm thick; butt joints straight both ways; to cement sand  

Painting and decorations 

Prepare and apply one undercoat and two finishing coats of first 

grade full gloss paint on; 

SM 14   

H 
Plastered surfaces 

Branding 

SM 18   

E Apply branding to external wall surface as may be directed by the 

Project Manager/ Interior Designers 
SM 

18   

TOTAL CARRIED TO COLLECTION  

F/5 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  56 

 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from page 3 

Total brought forward from page 4 

Total brought forward from page 5 

    

TOTAL GROUND FLOOR CARRIED TO COLLECTION                           -  

F/6 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 



PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY  

SK/  57 

 

FIRST FLOOR 

External finishes 

Wall finish 

Render; 15mm thick, 1 No. coatwork of cement and sand (1:3); 

wood floated to concrete or blockwork base generally to:  

    

A Surfaces of beams SM 72   

B 

External walls 

Painting and decorating :-  

Prepare and apply one undercoat and three coats of first quality 

long lasting,weather resistant exterior "Wallmaster" paint to the 

following ;- 

SM 233   

D Surfaces of beams  SM 72 

  

E 
External walls 

Branding 

SM 233   

E Apply branding to external wall surface as may be directed by the 

Project Manager/ Interior Designers 

SM 305   

TOTAL CARRIED TO COLLECTION                           -  

F/7 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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SK/  58 

 

Internal finishes 

Internal ceiling 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 

    

A Soffits of suspended slab 

Painting and decorating 

Prepare and apply one undercoat and two finishing coats of first 

grade silk vinyl paint on;- 

SM 584   

B Plastered soffites SM 584   

TOTAL CARRIED TO COLLECTION                           -  

F/8 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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SK/  59 

 

Internal walls 

Insitu finishes 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 

    

A 
Walls and ring beam,internal 

Beds or Backings 

Render; cement and sand (1:3) 14mm thick one coat backings; 

wood floated to receive ceramic tiles (m/s) to concrete or 

blockwork base; 

SM 516   

B 
Walls;internal 

Approved ceramic tiles to B.S. 1281; local; coloured glazed wall 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 45   

C 

300x300x8mm thick; butt joints straight both ways; to cement sand  

Painting and decorations;- 

Prepare and apply one undercoat and two finishing coats of 

first grade silk vinyl paint on; 

SM 45   

D 
Plastered walls;internal 

Branding 

SM 516   

E Apply branding to external wall surface as may be directed by the 

Project Manager/ Interior Designers 

SM 516   

TOTAL CARRIED TO COLLECTION  

F/9 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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SK/  60 

 

Internal floor finishes 

Beds or backings; 

Screeds;28mm thick 1No coat work; cement sand (1:3)  to hacked 

concrete or blockwork base; 

    

A 

Ditto to receive ceramic tiling 

Approved ceramic tiles to B.S. 1281; local; coloured glazed floor 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 408   

B 450x300x8mm thick; butt joints straight both ways; to cement sand  SM 408 

  

C Ditto skirting 75mm high LM 121   

TOTAL CARRIED TO COLLECTION  

F/10 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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 Staircase finishes 

Plaster;15mm thick 2No coat work ,12mm first coat of cement 

sand (1:3) ; 3mm second coat cement and lime putty (1:9) steel 

trowelled  plaster to concrete or blockwork base to receive 

painting 

    

A Horizontal soffits of landing SM 4 
  

B Sloping soffites  SM 10 
  

C 
Sides of waist 

Screeds;38mm thick 1No coat work; cement sand (1:3)  to hacked 

concrete or blockwork base;to receive ceramic tiles 

SM 4   

D Landing SM 4 
  

E Treads SM 7 
  

F 
Risers 

Approved ceramic tiles to B.S. 1281; local; coloured glazed floor 

tiles to regular or approved other pattern; bedding and jointing in 

cement sand (1:4) mortar, grouting with white cement; including 

corner strips, spacers etc to Architect's details;- 

SM 4   

G 

450x300x8mm thick; butt joints straight both ways; to cement sand  

Painting and decorations 

Prepare and apply one undercoat and two finishing coats of first 

grade full gloss paint on; 

SM 14   

H Plastered surfaces SM 18   

TOTAL CARRIED TO COLLECTION  

F/11 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT (KSHS) 
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 COLLECTION 

Total brought forward from page 1 

Total brought forward from page 2 

Total brought forward from page 3 

Total brought forward from page 4 

Total brought forward from page 5 

    

TOTAL FIRST FLOOR CARRIED TO COLLECTION     

 COLLECTION 

Total brought forward from ground floor 

Total brought forward from first floor 

    

TOTAL FINISHES CARRIED TO SUMMARY     

F/12 



 

SK/  63 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

ITEM 
DESCRIPTION 

UNIT 
QTY RATE  AMOUNT (KSHS)  

 ELEMENT 9:Balustrading and Railings 

Supply, deliver and install; 

    

A 

1050mm high balustrading; stainless steel balustrades anchored on tread 

and 40mm stainless steel handrail, 25mm diamater balusters at 200mm  

    

 centres in 1000mm repetitive patterns with one end grouted to concrete 

floor and the other end anchored to handrail and 10mm stainless steel 

intermediate rails anchored on stainless steel balusters; with 6mm 

laminated glass infill all through all as per Architect's detail; 

SM 34   

 TOTAL BALUSTRADING CARRIED TO SUMMARY   

BU/1 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

 

SUMMARY OF BUILDERS WORK 

    

A SUBSTRUCTURE  

 

B/3 

  

B RC SUPERSTRUCTURE 

 

S/1 

  



 

 

C ROOFING  

R/3 

  

D WALLING 
 

W/3 
  

E DOORS 
 

D/6 
  

F WINDOWS 
 

WN/5 
  

G DEMOUNTABLE PARTITION 
 

DP/3 
  

G FINISHES 
 

F/12 
  

H BALUSTRADING & RAILING  BU/1   

 

TOTAL CARRIED TO GRAND SUMMARY 

Ksh  

 

BW/1 

BW/1 

FENCE  



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

EXTERNAL WORKS 

CHAIN LINK FENCE 

    

A 
Galvanised chain link fencing comprising 50 mm mesh 

fixed with six lines of galvanised straining wire and eye 

bolts,  six strand 2.5 mm galvanised barbed wire with 2mm 

points at 70 mm centers over cranked precast concrete 

posts 150 x 150 mm at 2600 mm centres set in and 

including concrete 1:3:6 to 40 mm gauge aggregate bases 

size 300 x 300 x 600 mm in holes size 300 x 300 x  

750  mm including excavations, etc, mesh height 2400 mm. 

    

  350 m   

B 
Extra for straining post with two struts each 2500 mm long, 

set diagonally in and including 1:3:6  40 mm gauge bases, 

size 300 x 300 x 300 mm  including excavations ,  

    

 etc. 35 No   

C 
Steel gate overall size 4500mm 

x2400mm high (extreme) in 2no equal 

leaves ,comprising of   

25 x25x3mmRHSvertical members at 

100 mm centres welded to 25mm 

x25mm horizontal members at 400mm 

centres complete with  

    

 gate posts ,wheels and guiding  

rail, all finished in one coat etch 

primer,all to architects details 

1 NO   

 TOTAL COST OF CHAIN LINK FENCE                    -  

EW/1 

ELECTRICAL WORKS  



 

 

HUDUMA CENTRE MALINDI 

1 ELECTRICAL BILL OF QUANTITIES - GROUND FLOOR 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

Supply, install, test and commission the following: 

    

1 
Lighting points wired in 3x1.5mm2 SC PVC/CU cables drawn in 

20 mm Dia HG PVC conduits for : 

    

 (a)   One way switching 65 No   

2 10 A lighting switches MK range or approved equivalent     

 (a)   1 gang 1 way 12 No   

 (b)   2 gang 1 way 6 No   

3 Lighting fittings including lamps of appropriate wattage as 

follows: 
    

a) 2x16W 1200mm LED battern with weatherproof cover 55 No   

b) 14W LED Spherical ball fitting 10 No.   

c) 60W LED Flood lights IP65 rating cool light. 4 No.   

d) 
Laptop as Hp Spectre 15 X360, Intel Core i7, 16GB ram,512GB 

ssd, 4 GB Nvidia Graphics Card 
1 No.   

e) Chanderlier decorative lights at the entry and main loby  10 No.   

4  a ) 
Ceiling fan points wired in 3x1.5mm2 SC PVC/CU cables drawn 

in 20mm Dia HG PVC conduits. 21 No 

  

b) 10A ceiling fan regulator switch 21 No.   

5  a ) 

Power points for sockets  drawn in 25mm Dia PVC with 3x25mm 

CU cables HG conduits complete with blanking plates . 50 No 

  

b) 13A twin Socket plates 50 No.   

6  a ) 

Provide Kshs. two hundred thousand (200,000) for Engineers CPD 

training programmes 1 item 

  

b) Allow for 30% profit on the above item 

Submain cables 

1 item   

7 a) 

Sub-mains cables comprising 4 x 16mm2 SC PVC/PVC Copper 

cables in concealed 38mm diameter HG PVC conduits all  
    

 accessories included 100 M   

b) Cabler Tray measuring 450mm deep laying of cable 100 M   

c) 25 mm sq. 4 core  PVC/PVC copper cable (provisional length) 

Distribution Boards 

100 M   

8 
12 Ways 200A TPN distribution board havels, chint or approved 

equivalent 

2 No   

9 
6 Ways 100A SPN Consumer Unit as Crabtree or approved 

equivalent 

2 No   

10 The following MCBS as Crabtree or approved equivalent     

 (a)  10A SP MCB 10 No   

 (b) 20A SP MCB 10 No   

 (c) 30A SP MCB 5 No   



 

 

 (d)  Blanking Cover 2 No   

 Total Carried Forward to Next Page     

E/1 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

11 

     

Total Carried Forward from previous Page 

Fire alarm system 
   

a) Addressable Fire alarm panel as Menvier complete with manual and 

operational guide. 
1 No. 

  

b) 

Firealarm outlet point comprising wiring in 2x1.5mm2 PVC-SC-Cu 

fire resistant cables in concealed in 20mm diameter HG conduits.  
( approximately 150m ) 15 No. 

  

c) Smoke detector 10 No.   

d) Break glass point 3 No.   

e) Alarm sounder 1 No.   

f) Flashing beacon 1 No.   

12 Provision for Data Points 
    

a) Data points in 38mm conduits concealed in the wall/slab/ceiling to be 

used by other contractors in phase II.  
400 lm 

  

b) 200mm by 50mm heavy gauge PVC trunking  (200mm provisional 

length, actual length to be determined) 

400 m   

 Total for  Ground Floor carried to collection page     

E/2 1 ELECTRICAL BILL OF 

QUANTITIES - FIRST FLOOR 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

Supply, install, test and commission the following: 

    

1 
Lighting points wired in 3x1.5mm2 SC PVC/CU cables drawn in 20 

mm Dia HG PVC conduits for : 

    

 (a)   One way switching 65 No   

2 10 A lighting switches MK range or approved equivalent     

 (a)   1 gang 1 way 12 No   

 (b)   2 gang 1 way 6 No   

3 Lighting fittings including lamps of appropriate wattage as follows:     

a) 2x16W 1200mm LED battern with weatherproof cover 55 No   

b) 14W LED Spherical ball fitting 10 No.   

c) 60W LED Flood lights IP65 rating cool light. 4 No.   



 

 

d) Chanderlier decorative lights at the entry and main loby  10 No.   

4  a ) 

Ceiling fan points wired in 3x1.5mm2 SC PVC/CU cables drawn in 

20mm Dia HG PVC conduits. 21 No 

  

b) 10A ceiling fan regulator switch 21 No.   

5  a ) 
Power points for sockets  drawn in 25mm Dia PVC with 3x25mm 

CU cables HG conduits complete with blanking plates . 50 No 

  

b) 13A twin Socket plates 

Distribution Boards 

50 No.   

6 a) 
12 Ways 200A TPN distribution board havels, chint or approved 

equivalent 

1 
No   

7 
6 Ways 100A SPN Consumer Unit as Crabtree or approved 

equivalent 

1 No   

8 The following MCBS as Crabtree or approved equivalent     

 (a)  10A SP MCB 10 No   

 (b) 20A SP MCB 10 No   

 (c) 30A SP MCB 5 No   

 (d)  Blanking Cover 2 No   

9  a ) 
Provide Kshs. two hundred thousand (200,000) for Engineers 

stationery 1 item 
  

b) Allow for 30% profit on the above item 1 item   

10 Fire alarm system 
    

a) Addressable Fire alarm repeater panel as Menvier complete with 

manual and operational guide. 
1 No. 

  

b) 

Firealarm outlet point comprising wiring in 2x1.5mm2 PVC-SC-Cu 

fire resistant cables in concealed in 20mm diameter HG conduits.  
( approximately 150m ) 15 No. 

  

c) Smoke detector 10 No.   

d) Break glass point 3 No.   

e) Alarm sounder 1 No.   

f) Flashing beacon 1 No.   

 Total for  First Floor carried to collection page  

E/3 
LIFT INSTALLATION WORKS 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

Supply, install, test and commission the following: 

- 

    

1 

Price for all imported materials (Lift car, controls)  
Lift specifications - 1000kg / 13 persons lift (1No.) 3 stops (5no. 

floors) Double leaf door, Machineroomless lift, with voice control, 

door indicators. 

1 Item 

  

2 Installation, testing and commissioning cost 1 Item 
  



 

 

3 
Price for full service maintenance of the 1No.new lift 

during the 24 months including the 6 months defects 

liability period. 

1 item 

  

4 Allow for any associated electrical works 1 Item   

5 Price for Marine insurance, custom levies, registration, 

Statutory inspection and any other government levies. 
1 Item   

 Total for 1no. Lift carried to summary page     

E/4  



 

 

LIFT COLLECTION PAGE 

ITEM DESCRIPTION QTY UNIT  AMOUNT 

1 

Total for 1No. Lift from previous page 

Provision for Overseas Inspection 

    

2 Provide Kshs.2,500,000 for overseas factory inspection by 2No. 

Engineers from the State Department of Public  
Works and 2No. Officers representing the client. 

1 Item         2,500,000 

 Total amount taken to Electrical Collection Page     

E/5  



 

 

PROVISIONAL SUMS 

ITEM DESCRIPTION  UNIT  AMOUNT 

1 Provide Kshs. Five Hundred Thousand (Kshs.500,000.00) for 

contingency to be used at the discretion of the Project Manager in 

consultation with the client. 

 Kshs.  500,000 

2 
Provide a Sum of  five hundred thousand shillings (Kshs.500,000) 

for Electricity power connection and Metering. 

 
Kshs. 

 
500,000 

3 Provide Kshs. Three Hundred Thousand (Kshs.300,000.00) for 

Project Management and supervision expenses (Transport and 

airtime). 

 Kshs.  300,000 

 Total for Provisional Sums           

1,300,000 

E/6  



 

 

ELECTRICAL COLLECTION PAGE 

1 Total for Ground Floor   

2 Total for First Floor   

3 Total for Lift   

4 Total for Provisional Sums   

 Total for Electrical taken to Main summary Page   

E/7 

MECHANICAL WORKS  



 

 

PROPOSED CONSTRUCTION OF HUDUMA CENTRE IN MALINDI 

SUBCOUNTY MECHANICAL WORKS  

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

 SCHEDULE No. 1; Sanitary Fittings,Internal Plumbing 
and  

Drainage and External Water Reticulation 

Sanitary Fittings 

Supply, deliver, install, test and commission the following 

sanitary appliances complete with all the accessories including 

all connections to the services, waste, jointing to water supply, 

overflows, supports and all plugging and screwing to walls and 

floors.                                                                                     Note:                                                             

(i)   All sanitary fittings shall be in approved colour.                                               
(ii)  The Model and Ref No. indicated is only a guide to the type  
and quality of fittings.                                                          (iii)    
Equivalent and Approved models may be acceptable.                  

Water Closets - Pans   

   

A 

B 

White vitreous china low level washdown action with open 

flushing rim W.C. pan. As "Duravit" Classic with horizontal 

outlet, fixing screws and mastic. 

8 

2 

No   

Water Closet- Squating type pan                                               

Squatting water closet pan in vitreous china comprising of 

water closet bowl with top plate, integral foot threads, S-trap 

connector and inlet connector. All to be as "Duravit" or 

approved equivalent. 

WC flush Valve - Concealed  

C 

11/4" (32mm) toilet flush valve - Concealed back entry 

type, rough brass with integral vacuum breaker, nonreturn 

valve and control stop, with pushfork and chrome plated 

push button asssembly comprising the following 

elements:-                                                         1 No.  

Flushvalve, brass coated                     1No. Push button 

assembly, chrome plated As "Cobra Watertech" Model  

10 No 

  

D  Wash hand basin (WHB)-Counter Top  

Countertop wash hand basin size 635 x 500mm with one 

tap hole, 32mm diameter chrome plated chain waste, 

chain stay hole, chrome plated non-conculsive time delay  

    

 press action pillar tap as Cobra model and heavy duty 

plastic bottle trap (32mm 'P' trap) with 75mm seal. To be 

of Tywfords "CAPRICORN 635" countertops washhand 

basin or equal and approved. 

8 No   

E Urinal Bowls 

Ceramic urinal bowl complete with 40mm heavy duty 

plastic bottle trap and 40mm diameter chrome plated  

    

 outlet with grating firmly fixed on the wall with chrome 

plated screws. The fittings shall be as Twyfords or equal 

and approved. 

4 No   

 Sub-Total Carried Forward to Next Page     

M/1 



 

 

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

A Sub-Total Brought Forward from Previous Page                                

-    Urinal Bowl Flush Valves 

25mm urinal bowl flush valve for the above urinal bowls 

complete with, back entry with integral vacuum breaker, 

non-hold-open features and non-return valve, inlet 

control  

 stop and wall plate comprising flush valve, bent chrome 

plated flush pipe and rubber pipe connector. The flush 

valve to be push button type. The fittings shall be as 

Docol or equal and approved. 

4 No   

B Urinal Bowl Divisions 

Ceramic urinal bowl divisions separating the above  
    

 described urinal bowls fixed firmly on the wall. The 

fittings shall be as Twyfords or equal and approved. 

2 No   

C Robe Hook    
Robe hook in Satin Aluminium to be mounted by concealed  

    

 screws to wall wedges. To be as Twyfords Spectrum 2000 

accessories or equal and approved.               
10 No   

D Toilet Brush and Holder     

 Wall mounted toilet brush holder and brush of approved 

colour as Ideal Standard or approved equivalent. 
10 No 

  

E Toilet Roll Holder  
Fully recessed toilet roll holder in Vitreous China of size 165 

x  

    

 165mm in approved colour as Twyfords or equal and 

approved. 
10 No   

F Mirror 
6mm thick polished plate glass silver backed mirror with  

    

 bevelled edges, size1500 x 610mm, Plugged and screwed 

to wall with 4No. chrome plated dome capped screws. The 

mirror shall rest against a layer of 5mm thick foam. 

8 No   

G Kitchen Sink 

Single Bowl Single Drainer, (SBSD) stainless steel sink, 

size 1500x600mm, bowl size 430x420mm complete with  

    

 overflow, waste fittings, plugs, chain stays and 40mm 

diameter plastic bottle trap with 75mm deep seal 

complete with a chrome plated mixer. 

1 No   

H Cleaner Sink 

Heavy duty sink size 465 x 410 x 285mm deep in 

enamelled fireclay complete with hardwood pad on the 

front edge and fitted bucket stainless steel grating and 

20mm chrome plated wall mounted inclined bricon tap,  

    

 chrome plate chain and rubber stopper and heavy gauge 

40mmn chrome plated bottle trap, stainless steel legs 

and bearers and 32mm grid waste fitting. All as Twyford 

"cleaners sink" or approved equivalent. 

1 No   



 

 

 Sub-Total Carried Forward to Next Page                                

-  

M/2 

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

 Sub-Total Brought Forward from Previous Page                                

-  

A 
Disabled Persons Water Closet and Wash Hand 

Basin Facility 

Wheel chair accessible W.C facility Comprising of the  
following:-                                                                       

i)Close coupled W.C with 7.5 litre cistern with bottom 

inlet and overflow.The bowl shall be of size 

375x560x420mm high..The unit shall be complete with 

valveless cistern fittings including syphon, 1 /2" side inlet 

ballvalve, 3 /4" side overflow, plastics flushbend, inlet 

connector and reversible metallic chrome plated cistern 

lever.There shall also be a heavy duty seat(25mmhigh) 

and cover with chrome plated metal hinges, toilet roll 

holder, 610 x 610 x 6mm thick mirror and robe hook.                                          

ii)Semi pedestal wall mounted W.H.B of size  

600x500x545mm high with flexible connectors to waste 

and taps..It shall have one L/H tap hole with 1/2'' chrome 

plated lever action pillar tap, chrome plated waste with 

height adjustable trap, pedestal and wall fixing bolts.          

iii) Hinged support rail with toilet roll holder 770mm long 

manufactured in nylon coated aluminium and mounted 

on a wall fixing plate plate size 230x100 mm, 4No 

600mm  

    

     

 

  

   

     

 grab rails with covered wall plates.                                        
The set shall be as Twyfords DOC.M wheelchair 

accessible W.C. facility or approved equivalent. 

4 set   

     

 Sub-Total Carried Forward to Next Page                                

-  

M/3 

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

 Sub-Total Brought Forward from Previous Page                                

-  Internal Plumbing 

CPVC pipes 

A  20mm diameter  pipework 200 Lm   

B  25mm diameter  pipework 150 Lm   

C  32mm diameter  pipework 100 Lm   

D  40mm diameter  pipework 

Bends 

50 Lm   

E  20mm diameter bend 30 No.   

F  25mm diameter bend 20 No.   



 

 

G  32mm diameter bend 15 No.   

H  40mm diameter bend 

Tees 

15 No.   

I  20mm equal  tee 12 No.   

J  25mm equal  tee 15 No.   

K  32mm equal  tee 5 No.   

L  40mm equal  tee 

Flexible Tubing 

10 No.   

M 15mm diameter x 300mm long flexible connectors 

complete with integral chrome plated angle valve for 

connecting the sanitary fitting to water supply. To be as 

Cobra or equal and approved. 

Valves 

16 No   

N 

25mm diameter approved medium pressure screw down 

full way nonrising stem wedge gate valve to BS 5154 PN 

20 for series B rating, with wheel and head joints to steel 

tubing and complete with round male threaded transition 

fittings. The gate valve to be as PEGLER or approved 

equivalent. 

4 No. 

  

O 40mm diameter ditto 

Reducer 

3 No.   

P 25x20mm diameter reducer 24 No.   

Q 32x25 mm Ditto 12 No.   

R 40x32 mm Ditto 

Water Storage Tank  

12 No.   

S 

Retangular plastic moulded tank of capacity 2,000 litres. 

The tank to be assembled complete with cover and 

having screwed connections for inlet, outlet, overflow, 

medium pressure ball valve, drain pipes and any other 

necessary item for its proper functioning. The tank shall 

be mounted on a platform on the roof slab and shall be 

as ROTO Model or approved equivalent. 

4 No 

  

Sub-Total Carried Forward to Next 

Page 
                              

-  

M/4 

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

 Sub-Total Brought Forward from Previous Page                                

-  

 Internal Drainage 

MuPVC and uPVC Waste and Soil pipework  

    

A  100mm diameter heavy gauge grey UPVC pipe 100 Lm   

B  100mm diameter WC connector 14 No.   

C  50mm diameter waste pipe 100 Lm   

D  40mm diameter waste pipe 180 Lm   

E  32mm diameter waste pipe 

Bends 

120 Lm   

F  100mm diameter sweep bend 36 No.   

G  50mm diameter sweep bend 36 No.   



 

 

H  40mm diameter sweep bend 36 No.   

I  32mm diameter sweep bend 

Tees 

36 No.   

J  100mm diameter sweep tee 36 No.   

K  50mm diameter sweep tee 42 No.   

L  40mm diameter sweep tee 42 No.   

M  32mm diameter sweep tee 

Access cap 

24 No.   

N 100mm access cap 30 No.   

O 50mm ditto 36 No.   

P 40mm ditto 42 No.   

Q 32mm ditto 

Weathering Slates and Vent Cowls 

42 No.   

R 100mm diameter vent cowl 2 No.   

S 100mm diameter weathering slate 

Floor Trap 

2 No.   

T 100 x 50mm diameter floor trap and grating 

Gully Trap 
14 No   

U 

Gully trap chamber size 250x250mm, approximately 

400mm deep in 150mm block work with cement mortar 

joints, on 150mm thick mass concrete slab,plastered 

inside, 100mm trap and hopper. 40mm thick, 

250x250mm p.c.c. cover to gully trap chamber and 

provided with 40 mm ventilating hole 

5 No. 

  

Sub-Total Carried Forward to Next Page                                

-  

M/5 

Item Description Qty Unit Rate (Kshs)  Amount 

(Kshs)  

 Sub-Total Brought Forward from Previous Page 

EXTERNAL WATER RETICULATION 

                               

-  

A Excavate trench in hard soil/murram 600mm wide and 

depth not exceeding 1000mm deep and average 750mm 

deep, prepare bed with red soil/marram of particle size 

not more than 20 mm to a depth of 750mm. Bed shall 

be approved by Engineer before laying of pipes. Fill with 

same material as above and compact in layers of 75 mm. 

Cart away surplus soil. 

Pipe work (HDPE) 

200 LM   

B 50mm 200 LM   

C 50mm bend 4 No   

D 50mm diameter tee 4 No   

E 100x50mm diameter reducer 

Valves 

2 No   

F  50mm diameter high pressure gate valve 2 No   

G 50mm dia. flanged non-return valve 

Unions 

2 No   

H 50mm diameter pipe union 

Ground level Water storage tanks 

4 No   



 

 

I 

Supply and install circular tank of capacity 10,000 litres 

made from plastic as Roto Tank or approved equivalent. 

The tank shall be complete with inlet, outlet, overflow, 

drain connection and 25mm diameter medium pressure 

ball valve with silencer pipe, bronze lever and copper 

float all as “Glenfield” or approved equivalent. 

4 No 

  

J 
Allow for erection of masonry base platform with RC 

slab for the tanks above to structural engineer's approval. 

Booster Pumps 

Sum Item   

K 

 Supply, deliver and install electrically driven self priming 

booster pump equipped with a diaphragm type pressure 

vessel and pressure control to provide fully automatic 

operation as DAYLIFF DDP65A model or equal and 

approved to be installed on an anti-vibration mounted 

platform 

1 set 

  

L 

Allow for electrical works wiring and fitting to pumps, 

control panel and float switches from Isolator provided 

by others. 

Sum Item 

  

Total for schedule No. 1 carried forward to Collection page                             

-  

M/6 

Item Description Qty Unit Rate (Kshs)  Amount (Kshs)  

 SCHEDULE No. 2;  Mechanical ventillation and Air 

Conditioning  Works 

Ceiling sweep fan 

    

A Supply, deliver, install, test and commission the following 
ceiling  

sweep fan;                                                          Three blade 

ceiling fan with a sweep of 1.2 metres. The fan should be 

equiped with power saving inverter motor technology. The 

unit to be compmlete with all the necessary accessories 

and as ORIENT ELECTRIC Model or equal and approved. 

 SPLIT AIR CONDITIONING SYSTEM 

Supply, deliver, install, test and commission the following 

split type AC system. The indoor unit shall be FLOOR 

STANDING or HIGH WALL type air-cooling unit. The air 

conditioning unit shall be supplied complete with room 

thermometer, room thermostat controls, Drainage pump 

and wireless remote control device. It shall be charged with 

R410A refrigerant or any other non ozone depleting 

refrigerant. The outdoor unit shall have matching capacity 

with the indoor unit. The unit shall be “LG” Model or equal 

and approved.The units shall have the following capacity: 

60 No   



 

 

B 

Single Split Air Conditioner of capacity:  (18,000 Btu) with 

high wall indoor unit and equivalent outdoor unit as ‘LG, or 

equal and approved. The rates include coper piping and 

pvc drainage pipe  to a maximum length of 25m each. 

2 No. 

  

C 
Single Split Air Conditioner of capacity:  (18,000 Btu) with 

Floor Standing indoor unit and equivalent outdoor unit as 

‘LG, or equal and approved. The rates include coper piping 

and pvc drainage pipe  to a maximum length of 25m each. 

Training 

2 No   

D 

Allow for training of three client personnel and two project 

engineers on the operation and maintenance of the air 

conditioning installation. The training to be structured such 

that the personnel will undergo a course on the working of 

the machines, operations, settings, trouble shooting and 

maintenance of the machines. This may include visits to the 

factory/supplier. 

Sum Item 

  

E 

Allow for testing and commissioning of the air conditioning 

installations to the satisfaction of the Engineer. 

1 Item 

  

Total for Shedule-No. 2 Carried Forward to Collection Page                           -  

M/7 

  

Item Description Qty Unit Rate (Kshs)  Amount (Kshs)  

STATIONERY  

Tenderers shall price for the following stationery requirements.  

These shall then be delivered, upon their first demand to the  

Regional Works Officer immediately after the award to the  

successful tenderer.  

    

A Photocopy paper, size A4, 80g/cm 
3 
, White, 500 sheets 20 Ream  

B Letter head quality paper, size A4, 80g/cm 
3 
, Green, 500 sheets 5 Ream  

C 
Letter head quality paper, Blue, 500 Sheets as Classic or Conqueror  

or approved equivalent.  
10 Ream  

D 

 Laptop computer HP SPECTRE X360 15.6” 10th generation i9 with  

GB RAM/1TB+32 SSD storage, 4GB Graphics complete with  32 

windows 10  

2 No  

                            -  

M/8  

Total for Stationary carried forward to collection page 



 

 

COLLECTION PAGE  

Item Description  Amount 

(Kshs)  

 

1) Sub-Total for Sanitary Fittings, Internal Plumbing & Drainage, External Water 2) 

Sub-Total for  Mechanical Ventillation  ( schedule No.  2) 

3) Sub-Total for stationary 

 

 Sub-Total Cost for Mechanical works  

M/9  



 

 

SUMMARY PAGE FOR MECHANICAL WORKS  

Item Description  Amount (Ksh)  

1 

2 

3 

Total for Mechanical Works brought forward from collection page 

Contigency sum to be used at the directions of the Project Mech.  Engineer 

Project supervision sum to be used at the directions of the Project Mech. Engineer 

                        -  

          

400,000.00  

          

300,000.00  

 Total for Mechanical Works carried forward to Grand-Summary page  

M/10  



 

 

CIVIL WORKS  



 

 

PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY 
, KILIFI 
BILL 1. STORM WATER DRAINAGE AROUND BUILDING 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 

 
PAVING SLABS AROUND THE BUILDING 

    

A 
Excavate vegetable soil average depth 500mm and cart away as  

    

 directed by the Engineer. CM 150   

B 
Provide, lay and compact selected approved fill material in layers  

    

C 

not exceeding 150mm thick. CM 600   

D 

Provide, lay and compact 100mm thick murram bed. SM 300   

 Treat surface of formation with approved herbicide. SM 300   

E 

Provide, lay and joint 600x600x50mm precast concrete paving  

    

 slabs including 50mm thick sand bed to M.O.P.W 

specifications. 
SM 300   

F 

Provide, lay and joint 125x100mm precast concrete channel 

along the edge of the paving slabs including 100mm thick 

concrete bed and haunch, mix 1:3:6, any necessary excavation,  

    

 formwork and disposal of surplus material. LM 150   

 TOTAL CARRIED TO SUMMARY PAGE     

CIV/1 



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  
BILL 2. FOUL DRAINAGE  

 

ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 

 SEWER LINE 

EXCAVATIONS 
    

A Excavate trench for diameter 160mm dia sewer pipe starting 

from ground level not exceeding 1.5m deep backfill after laying 

pipe and dispose excess materials as directed by the Engineer  

    

 average depth 1.25m LM 25   

B Ditto but average depth 1.5m LM 25   

C Ditto but average depth 1.75m LM 25   

D Ditto but average depth 2.0m LM 25   

E Ditto but average depth 2.5m LM 25   

F Allow fo plunking and strutting to all excavations during      

 construction  ITEM   

G Allow for keeping all excavations free from general waters 

PIPE LAYING 

 ITEM   

H 
Provide lay and joint in trench dia 160mm Upvc golden brown  

    

 class 41Upvc pipe in flexible rubber ring joints LM 50   

J 
Provide lay and joint in trench dia 200mm Upvc golden brown  

    

 class 41Upvc pipe in flexible rubber ring joints LM 75   

K Provide lay & compact 100mm thick approved compacted      

 murram bed to sewer line SM 63   

L Provide lay and compact conc. (1:3:6) haunching to pipe include      

 all necessary formwork 

MANHOLES 

CM 10   

M Excavate pit for standard manhole depth not exceeding 1.5m 

av.  
    

 Depth 1.0m CM 8   

N Ditto av. Depth 1.5m CM 8   

P Ditto av. Depth 2.0m CM 8   

Q Ditto av. Depth 2.5m CM 3   

R Allow fo plunking and strutting to all excavations during      

S 

construction  ITEM   

 Allow for keeping all excavations free from general waters  ITEM   

 TOTAL CARRIED TO COLLECTION PAGE CIV 10     

CIV/2 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  
BILL 2. FOUL DRAINAGE  

 

A 
MANHOLES CONT'D     

 Provide material and construct manhole type B to detail 

(50)5301 
NO 5   

B Ditto but manhole type 'C' to detail (50)5302 NO 4   

C Ditto but manhole type 'D' to detail (50)5303 NO 2   

D Ditto but manhole type 'E' to detail (50)5304 NO 1   

E 
Provide and fix medium duty rectangular manhole cover and  

    

 frames include greasing the covers in clean sand NO 12   

F 
Provide and fix bitumen coated step irons in manholes at 300mm  

    

 c/c. All to detail 50(5309) NO 70   

G 

Allow for testing of the entire drainage system after completion to  

    

 leave it in sound working order to the satisfaction of the Engineer. 

22,500 L (100 PERSONS) SEPTIC TANK    

 ITEM   

H Excavation pit for septic tank n.e. 1.5m deep) CM 106   

J Ditto between 1.5m and 3.0m deep) CM 98   

K Ditto between 3.0m and 4.5m deep) CM 59   

L Return fill and ram CM 144   

M Cart away surplus material CM 94   

N Planking & strutting to sides of excavations ITEM    

P Keep excavations free from general waters ITEM    

Q Provide lay & vibrated conc. 1:2:4 to base CM 25   

R 

Provide lay & vibrate conc. 1:1.5:3 to base slab,  walls, cover  
    

 slab,buffer & dividing walls CM 26   

S Provide formwork to soffit of suspended slab exceeding 1.5 m      

 high SM 56   

T Ditto to soffit of beam SM 3   

V Ditto to soffit of slab over 3m high SM 47   

W Ditto to edge 150-225mm high 
LM 10   

X 
Ditto to sides of walls 

SM 65   

 TOTAL CARRIED TO COLLECTION PAGE CIV 10     

CIV/3 
DESCRIPTION UNIT QTY RATE AMOUNT 



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  
BILL 2. FOUL DRAINAGE  

 

ITEM 

NO. 
SHS 

A 
SEPTIC TANK  CONT'D     

 Make or leave dia. 160mm hole & build in dia 200mm pipe NO 1   

B 
Provide & apply 12mm thick water proof plaster SM 130   

C Provide  apply 25mm thick screed to floor slab 
SM 26 

  

D Provide & fix 600x450mm MD MH cover & frame NO 1   

E Build in dia. 200mm pipe NO 1   

F Provide cut bend & fix T16 reinforcing bar KG 1,500   

G Ditto T12 reinforcing bar KG 474   

H Provide cut bend & fix T10 reinforcing bar KG 135   

J Ditto T8 reinforcing bar KG 3   

K Provide & fix in conc. BRC mesh type A142 SM 9   

L Planking & strutting to sides of excavations ITEM    

M Keep excavations free from general waters ITEM    

N 
Provide and fix bitumen coated step irons in manholes at 300mm  

    

 c/c. All to detail 50(5309) 

DISTRIBUTION MANHOLES (1NO.)_ 

NO 6   

P Excavate pit for standard manhole depth not exceeding 1.5m 

av.  
    

 Depth 1.5m CM 21   

Q Extra over excavation in rock class 1 CM 1   

R Return fill & ram CM 13   

S 

T 

Cart away surplus material CM 9   

 Provide material and construct distribution MH to detail 

(50)5351 
NO 1   

 TOTAL CARRIED TO COLLECTION PAGE CIV 10     

CIV/4 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 

 SOAK PIT  (50)5345  2NO.     



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  
BILL 2. FOUL DRAINAGE  

 

A Excavation pit for sak pit n.e. 1.5m deep CM 12   

B Ditto between 1.5m and 3.0m deep CM 1.5   

C Ditto between 3.0m and 4.5m deep CM 1.5   

D Ditto between 4.5m and 6.m deep CM 1.5   

E Return fill and rum CM 10   

F Cart away away surplus material CM 6   

G 
Provide materials & erect 150mm thick circular masonary wall 

in  
    

H 

cement motar 1:4 SM 6   

J 

Provide lay & vibrate conc. 1:3:6 to 150mm thick base CM 0.75   

K 

Provide lay & vibrate conc. 1:2:4 to cover slab 150mm thick CM 0.75   

 Provide & fix 600x450mm MD MH cover & frame NO 2   

L Provide formwork to soffit of slab SM 0.75   

M 

N 

Ditto to curved edge 150-225mm high LM 4   

 Provide cut bend & fix in wall dia. 8mm HT reinforcing bar KG 20   

P Provide approved hardcore fill to soak pit CM 6   

Q Make or leave rebated opening 600x450mm NO 2   

R Keep excavations free from general waters  ITEM   

 TOTAL CARRIED TO COLLECTION PAGE CIV 10     

CIV/5 



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  

 

BILL 2. FOUL DRAINAGE 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 

A 
Allow a provisional sum of One Hundred Fifty Thousand for  

    

 project supervision and management SUM 1   

B 

Allow a provisional sum of Ksh One hundred Fifty Thousand 

(Kshs 150,000.00) for any additional foul drainage works to be  

    

 used at the discretion of the Engineer. SUM 1   

 TOTAL CARRIED TO COLLECTION PAGE BELOW     

 

COLLECTION 

    

1 TOTAL CARRIED FROM CIV 6     

2 TOTAL CARRIED FROM CIV 7     

3 TOTAL CARRIED FROM CIV 8     

4 TOTAL CARRIED FROM CIV 9     

5 TOTAL CARRIED FROM CIV 10 Above     

 TOTAL CARRIED SUMMARY PAGE     

CIV/6 
BILL 3. PROVISIONAL SUMS 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  

 

 PROVISIONAL SUMS     

A 
Allow a provisional sum of Kshs. Three Hundred Thousand as  

    

 Contingency for Civil Works  SUM 1   

 TOTAL CARRIED SUMMARY PAGE     

CIV/7 
BILL 3. SUMMARY 
ITEM 

NO. 
DESCRIPTION UNIT QTY RATE AMOUNT 

SHS 

 
SUMMARY 

    

1 
STORM WATER DRAINAGE AROUND BUILDING 

    

2 FOUL DRAINAGE 
    



PROPOSED HUDUMA CENTRE MALINDI SUB COUNTY  
, KILIFI  

 

3 PROVISIONAL SUMS 

SUB-TOTAL (VAT INCLUSIVE) 

    

 TOTAL FOR CIVIL WORKS CARRIED TO GRAND 

SUMMARY PAGE 
    

CIV/8 



 

 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

PRIME COST SUMS  



 

 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

(KSHS) 

 PROVISIONAL SUM 

PROVISIONAL SUMS 

    

A Allow a provisional sum of Ksh. One  
    

 Million (Kshs 1,000,000.00) only for 

Contingencies to be spent in whole of in 

part as directed by the Client 

              

1,000,000.00  

 TOTAL PC AND PROVISIONAL SUMS CARRIED TO GRAND              

1,000,000.00  

  



 

 

GRAND SUMMARY 

GS/ 96 

PROPOSED HUDUMA CENTRE- MALINDI SUBCOUNTY 

GRAND SUMMARY 

ITEM DESCRIPTION  Page No.  

A PARTICULAR PRELIMINARIES From Page PP/1 

  K.SHS.   

 

B GENERAL PRELIMINARIES From Page GP/1 
 



 

 

C BUILDER'S  WORKS  From Page GS/1 
 

D FENCE From Page EW/1 
 

E ELECTRICAL WORKS From Page E/7 
 

F MECHANICAL WORKS From Page M/10 
 

G CIVIL WORKS From Page CIV/8 
 

H PROVISIONAL SUMS & PC SUMS   From Page   PS/1  

 

TOTAL     ( VAT INCLUSIVE) CARRIED TO FORM OF TENDER 

 

Amount in words...………………………………. 

……………………………………………………………………………………………. 

Tenderer's signature and 

stamp………………………………………………………………………………… 

…………………………………………………………………………………...………………………………

… 

Address………………………………………………………...…………………………………………………

… 

………………………………………………………….…………………………………………………………

… Date 

…………………………………………………………………………..…………………………………..… 

Address: 

…………………………………………………………………………..…………………….………… 

…………………………………………………………………………………….……..………………………

… 

Date: …………………………………………………………………….…………………...…………………… 

…..………………………………………………………………………………………………………………………………………

… 

G/1 

GS/ 97 
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5.5 All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills of 
Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 
subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, a 
provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 
later when actual design details are completed. To the extent not covered above, there should be in the Bills of  

Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for 
Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises.  

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 
Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the 
name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should be 
included in the Bills of Quantities.  

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the 
Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted 
by the tenderers, the Daywork Schedule should normally comprise:  

i) A list of the various classes of labor, and materials for which basic.  

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a 
statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 
basis.  

iii) A percent a get to be entered by the tenderer against each basic Day work item. iv) Subtotal amount for 

labor, materials and plant representing the Contractor's profit, overheads, supervision and other charges.  

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last 
line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the 
Form of Tender.  

  

  

*AS ATTACHED HEREAFTER 
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SECTION VI - SPECIFICATIONS  

Notes for preparing Specifications  

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, 
and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring  

Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and 
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current 
models, and incorporating all recent improvements in design and materials unless provided otherwise in the 
Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent of 
his obligations must be stated.  

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract.  

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications to the particular Works.  

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used.  

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration the comparative specialized advantage of potential tenderers.  

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference  

to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications.  

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer 
has priced the item as described in the Procuring Entity's design included with the tender documents.  

  

  

  

  

  

  

  

  



 

  

  
  

 

  

93   
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SECTION VII - DRAWINGS  

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate 
booklet.  
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PART III - THE CONDITIONS OF CONTRACT  

AND CONTRACT  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

Procurement Entity: HUDUMA KENYA SECRETARIAT  

Contract: PROPOSED CONSTRUCTION OF HUDUMA CENTRE AT MALINDI SUB COUNTY-KILIFI 

COUNTY  
  

TENDER NO: SDPS/HKS/ONT/09/2024-2025  

  

Engineer’s Name & Address; Regional Works Officer,  

 State Department for Public Works,  

 P.O Box 90350 – 80100, 

Mombasa.  

General Conditions of Contract  
-------------------------------------------------------------------------------------------------------------------------------------  

1. GENERAL PROVISIONS  

1.1  Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” means the date of completion of the Works as certified by the Engineer.  

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 
of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works.  
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“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 

Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works.  
  

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other 
personnel assisting the Contractor in the execution of the Works.  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 
time by the Contractor who acts on behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.  

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, including 
overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.  

“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 
stated in the Special Conditions of Contract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 
issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].  

“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate.  
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“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public 
authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its  

96 
dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions of 
Contract which constitute Part A of the Special Conditions.  

“Party” means the Procuring Entity or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works.  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the  

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not 
include Plant which has not been taken over by the Procuring Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530.  
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“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 
and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 
and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 
Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual and 
interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site.  

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works.  
“Start Date” or “Commencement Date “is the latest date when the Contractor shall commence execution of the Works. 
It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price 
and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 
as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity.  

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity.  
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“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments]. “Works” means the items the Procuring Entity requires the Contractor to undertake 

as defined in the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the 

Temporary Works, or either of them as appropriate.  

  

1.2  Interpretation  

In the Contract, except where the context requires otherwise: a) 
 Words indicating one gender include all genders;  
b) words indicating the singular also include the plural and words indicating the plural also include the singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 
writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 
permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions.  

  

  

98 

1.3  Communications  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 
notices, requests and discharges, these communications shall be:  
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the 

agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; 
and  

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be.  
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1.4  Law and Language  

1.4.1 The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language of the Contract shall be English.  
  

1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence: a) The Contract 

Agreement,  

b) The Letter of Acceptance,  
c) The Special Conditions – Part A,  
d) the Special Conditions – Part B  
e) the General Conditions of Contract  
f) the Form of Tender,  

g) the Specifications and Bills of Quantities  
h) the Drawings, and  
i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction.  

1.6 Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  

1.7 Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become due, 
under the Contract.  

  

  

  

  

1.8  Care and Supply of Documents  

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall 
be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  
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1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect.  

1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when 
it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and  

b) payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued.  

1.10  Procuring Entity's Use of Contractor's Documents  

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the  
Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and  
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c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor.  

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.  

1.11 Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract.  

1.12 Confidential Details  

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation.  

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects.  

1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 
Special Conditions of Contract:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications 
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and  

  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence.  

1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons:  
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a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the performance 
of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the  
Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity.  

  

  

  

  

1.15  Inspections and Audit by the Procuring Entity  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures).  

  

2. THE PROCURING ENTITY  

1.2  Right of Access to the Site  

1.2.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received.  

1.2.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the Programme submitted under Sub-Clause 8.3 [Programme].  

1.2.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to:  
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.2.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  

1.2.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit.  
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1.3  Permits, Licenses or Approvals  

1.3.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 
Contractor to obtain properly:  

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  
b) any permits, licenses or approvals required by the Laws of Kenya:  

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  iii) for the export of 
Contractor's Equipment when it is removed from the Site.  
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1.4  Procuring Entity’s Personnel  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 
Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and  

(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 1.5 

 Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment].  

3. THE ENGINEER  

1.6  Architect Duties and Authority  

1.6.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract.  

1.6.2 The Architect shall have no authority to amend the Contract.  
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1.6.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer.  

1.6.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is 
required, then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence 
of such approval before complying with the instruction.  

1.6.5 Except as otherwise stated in these Conditions:  

  

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect 
shall be deemed to act for the Procuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the 
Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and  

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 
within 14 days of receipt.  

  

1.6.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under thefollowing 
Sub-Clauses of these Conditions:  
  

  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  

i) In an emergency situation as determined by the Engineer, or  

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage specified 
in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub 
Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  

1.6.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity.  

1.7  Delegation by the Engineer  
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1.7.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations].  

1.7.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized  

to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction.  

1.8  Instructions of the Engineer  

1.8.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings 
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1.  

1.8.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect tor 
a delegated assistant:  

  
a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two working 
days after giving the instruction, and  
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c) does not reply by issuing a written rejection and/or instruction within two working days after receiving the 
confirmation,  

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case 
may be).  

1.9 Replacement of the Engineer  
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If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer.  

1.10 Determinations  

1.10.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 
agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration].  

4. THE CONTRACTOR  

1.11  Contractor's General Obligations  

1.11.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.  

1.11.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects.  

1.11.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country.  

1.11.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
design or specification of the Permanent Works.  

1.11.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer.  

1.11.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written 
in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include 
additional information required by the Architect to add to the Drawings for co-ordination of each Party's 
designs;  

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 
purposes for which the part is intended as are specified in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect the  

“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the   

  

e) Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the Works. Such part shall not be considered to be completed for the purposes 
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of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents and 
manuals have been submitted to the Engineer.  

1.12  Performance Security  

1.12.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply.  

1.12.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity.  

1.12.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied.  

1.12.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 
Procuring Entity is entitled under the Contract.  

1.12.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the 
extent to which the Procuring Entity was not entitled to make the claim.  

1.12.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copy of the Taking-Over Certificate.  

1.12.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may be, 
the value of the Performance Security in that currency by an equal percentage.  

1.13  Contractor's Representative  

1.13.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on 
the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract.  

1.13.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the  
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of another suitable person for 
such appointment.  

1.13.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement.  
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1.13.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the 
Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution   
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1.13.5 of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly.  

1.13.6 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer].  

1.13.7 The Contractor's Representative may delegate any powers, functions and authority to any competent person, and 
may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect has 
received prior notice signed by the Contractor's Representative, naming the person and specifying the powers, 
functions and authority being delegated or revoked.  

1.13.8 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4  

[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreters available during all working hours in a number deemed sufficient 
by the Engineer.  

1.14  Sub-contractors  

1.14.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2.  

1.14.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a) The 
Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for which 
the Subcontractor is named in the Contract;  
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and  
d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity].  

1.14.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor.  

1.14.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors.  

1.15 Assignment of Benefit of Subcontract  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
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Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment 
takes effect.  

1.16 Co-operation  

1.16.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities 
for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 

near the Site of any work not included in the Contract.  

  

  

  

1.16.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor.  

1.16.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification.  

  

1.17  Setting Out of the Works  

1.17.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.  

1.17.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to these.  

4.8 Safety Procedures  
  
The Contractor shall:  
a) Comply with all applicable safety regulations,  
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b) Take care for the safety of all persons entitled to be on the Site,  
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger 

to these persons,  
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, 

because of the execution of the Works, for the use and protection of the public and of owners and occupiers 
of adjacent land.  

4.9 Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 
the requirements of the Contract. The system shall be in accordance with the details stated 
in the Contract. The Architect shall be entitled to audit any aspect of the system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect f 
or information before each design and execution stage is commenced. When any document 
of a technical nature is issued to the Engineer, evidence of the prior approval by the 
Contractor itself shall be apparent on the document itself.  
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Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 
or responsibilities under the Contract.  

4.10 Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 
to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 
shall similarly make available to the Contractor all such data which come into the 
Procuring Entity's possession after the Base Date. The Contractor shall be responsible for 
interpreting all such data.  

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 
be deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, 
the Contractor shall be deemed to have inspected and examined  

the Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  
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c) the extent and nature of the work and Goods necessary for the execution and completion 
of the Works and the remedying of any defects,  

d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 
transport, water and other services.  

  

4.11 Sufficiency of the Accepted Contract Amount  
  

4.11.1 The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 
Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all relevant matters 
referred to in Sub-Clause 4.10 [Site Data].  

  
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 
any) and all things necessary for the proper execution and completion of the Works and 
the remedying of any defects.  

4.12 Unforeseeable Physical Conditions  
  

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-
made and other physical obstructions and pollutants, which the Contractor encounters at 
the Site when executing the Works, including sub-surface and hydrological conditions but 
excluding climatic conditions.  

  
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable.  
  

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 
Architect and shall set out the reasons why the Contractor considers them to be 
Unforeseeable. The Contractor shall continue executing the Works, using such proper and 
reasonable measures as are appropriate for the physical conditions, and shall comply with 
any instructions which the Architect may give. If an instruction constitutes a Variation, 

Clause 13 [Variations and Adjustments] shall apply.  

  

  

  

  
4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 
[Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  
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4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine (i) whether and (if so) to what extent these physical conditions were 
Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 
to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 
the Architect may also review whether other physical conditions in similar parts of the 
Works (if any) were more favorable than could reasonably have been foreseen when the 
Contractor submitted the Tender. If and to the extent that these more favorable conditions 
were encountered, the Architect may proceed in accordance with Sub-Clause 3.5  

 [Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price.  

  
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by 

the Contractor when submitting the Tender, which shall be made available by the 
Contractor, but shall not be bound by the Contractor's interpretation of any such evidence.  

4.13 Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession 
of the Site including special and/or temporary rights-of-way which are necessary for the Works. The 
Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site which 
he may require for the purposes of the Works.  

4.14 Avoidance of Interference  
  

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether 
they are public or in the possession of the Procuring Entity or of others.  

  
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting from any 
such unnecessary or improper interference.  

4.15 Access Route  
  

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 
of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 
prevent any road or bridge from being damaged by the Contractor's traffic or by the 
Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 
and routes.  

  
4.15.2 Except as otherwise stated in these Conditions:  

a) The Contractor shall (as between the Parties) be responsible for any maintenance which 
may be  
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required for his use of access routes;  

b) the Contractor shall provide all necessary signs or directions along access routes, and 
shall obtain any permission which may be required from the relevant authorities for his 
use of routes, signs and directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise from the 
use or otherwise of any access route;  

d) the Procuring Entity does not guarantee the suitability or a viability of particular access 
routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, 
of access routes shall be borne by the Contractor.  

4.16 Transport of Goods  
  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport.  

  

4.17 Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.  

4.18 Protection of the Environment  
  

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and 
policies.  

  
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from pollution, 
noise and other results of his operations.  

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed 
by applicable Laws.  

4.19 Electricity, Water and Gas  
  

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 
water and other  

services he may require for his construction activities and to the extent defined in the Specifications, for the tests.  

  
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 
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details and prices are given in the Specifications. The Contractor shall, at his risk and cost, 
provide any apparatus necessary for his use of these services and for measuring the 
quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 
agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 
amounts to the Procuring Entity.  

4.20 Procuring Entity's Equipment and Free-Issue Materials  
  

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for 
the use of the Contractor in the execution of the Works in accordance with the details, 
arrangements and prices stated in the Specification. Unless otherwise stated in the 
Specification:  

a) The Procuring Entity’shall be responsible for the Procuring Entity's Equipment, except 
that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst 
any of the Contractor's Personnel is operating it, driving it, directing it or in possession 
or control of it.  

  
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's  

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 
Entity.  

  

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly 
give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by 
both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.  

  
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 
Entity of liability for any shortage, defect or default not apparent from a visual inspection.  

  

4.21 Progress Reports  
  

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 
prepared by the Contractor and submitted to the Architect in six copies. The first report 
shall cover the period up to the end of the first calendar month following the 
Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days 
after the last day of the period to which it relates.  

  
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to 

be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 
Each report shall include:  

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor's Documents, procurement, manufacture, delivery to Site, construction, 
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erection and testing; and including these stages for work by each nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or expected 
dates of: i) commencement of manufacture, ii) Contractor's inspections, iii) tests, and  

iv)  shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 
Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 
under  

Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or circumstances 
which may jeopardize the completion in accordance with the Contract, and the 
measures being (or to be) adopted to overcome delays.  

4.22 Security of the Site  

  

112 
Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and  

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.  

4.23 Contractor's Operations on Site  
  

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which 
may be obtained by the Contractor and agreed by the Architect as additional working 
areas. The Contractor shall take all necessary precautions to keep Contractor's Equipment 
and Contractor's Personnel within the Site and these additional areas, and to keep them off 
adjacent and.  

  
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 
surplus materials. The Contractor shall clear away and remove from the Site any wreckage, 
rubbish and Temporary Works which are no longer required.  

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, 
from that part of the Site and Works to which the Taking-Over Certificate refers, all 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works. The 
Contractor shall leave that part of the Site and the Works in a clean and safe condition. 
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However, the Contractor may retain on Site, during the Defects Notification Period, such 
Goods as are required for the Contractor to fulfil obligations under the Contract.  

  

4.24 Fossils  

  
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items 

of geological or archaeological interest found on the Site shall be placed under the care 
and authority of the Procuring Entity. The Contractor shall take reasonable precautions to 
prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings.  

  

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 
and/or incurs Cost from complying with the instructions, the Contractor shall give a further 
notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 
Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4  

[Extension of Time for Completion], and  
b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

5. NOMINATED SUBCONTRACTORS  

1.18  Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor: a) 
 Who is nominated by the Procuring Entity, or  

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  

1.19  Objection to Nomination  
  

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter:  
  

  

  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any negligence 
or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge his obligations and liabilities under the Contract;  
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ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and  

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors].  

  

1.20 Payments to nominated Subcontractors  
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 
invoices approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. 
These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph 
(b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].  

1.21 Evidence of Payments  
  

1.21.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor:  

  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to pay 
these amounts, and  
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 

Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct  

to the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity.  

  

6. STAFF AND LABOR  

1.22 Engagement of Staff and Labor Except as otherwise stated in the Specification, the Contractor shall make 
arrangements for the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 
transport, and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labor with appropriate qualifications and experience from sources within 
Kenya.  

1.23 Rates of Wages and Conditions of Labor  

1.23.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the  
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general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar 
to that of the Contractor.  

1.23.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws.  

1.24 Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel.  

1.25 Labor Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work  

1.26 Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract,  
b) The Architect gives consent, or  
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 
normal working hours shall be considered and paid for as overtime.  

1.27 Facilities for Staff and Labor Except as otherwise stated in the Specification, the Contractor shall provide 
and maintain all necessary accommodation and welfare facilities on site for the Contractor's Personnel. The 
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the Specifications. 
The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent 
living quarters within the structures forming part of the Permanent Works.  

  

1.28 Health and Safety  

1.28.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical  

staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

1.28.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, 
the Contractor shall provide whatever is required by this person to exercise this responsibility and authority.  

1.28.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require.  
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1.28.4 The Contractor shall conduct an awareness Programme on HIV and other sexually transmitted diseases via an 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer  
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals.  

1.29  Contractor's Superintendence  

1.29.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work.  

1.29.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works.  

1.30  Contractor's Personnel  

1.30.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: a) Persists in any misconduct or lack of 
care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution 
of the Works.  

1.30.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

1.31 Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works.  

1.32 Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site.  

  

1.33 Foreign Personnel  

1.33.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills.  

1.33.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
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families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial.  

1.34 Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and 
other water for the use of the Contractor's Personnel.  
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1.35 Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide.  

1.36 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal thereof by Contractor's Personnel.  

1.37 Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements.  

1.38 Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work.  

1.39 Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].  

1.40 Workers' Organizations  
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The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference.  

1.41 Non-Discrimination and Equal Opportunity  

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and hiring, 
compensation (including wages and benefits), working conditions and terms of employment, access to 
training, promotion, termination of employ mentor retirement, and discipline.  

7. PLANT, MATERIALS AND WORKMANSHIP  

1.42  Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, 
and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract.  

  

1.43  Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's 
cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works. 1.44 

Inspection  

1.44.1  The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, 
and  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials.  

1.44.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility.  

1.44.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost.  

1.45  Testing  
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1.45.1 This Sub-Clause shall apply to all tests specified in the Contract.  

1.45.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor 
shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials and other 
parts of the Works.  

1.45.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.  

1.45.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence.  

1.45.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.45.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  
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1.45.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, 
to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings as 
accurate.  

1.46  Rejection  

1.46.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 
make good the defect and ensure that the rejected item complies with the Contract.  

1.46.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity.  
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1.47  Remedial Work  

1.47.1  Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:  
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  
b) remove and re-execute any other work which is not in accordance with the Contract, and  
c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 

unforeseen able event or otherwise.  

  
1.47.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

1.47.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment 
for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring 
Entity all costs arising from this failure.  

1.47.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in accordance 
with Clause 15.  

1.48  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: a) 
When it is incorporated in the Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 

8.10 [Payment for Plant and Materials in Event of Suspension]. 1.49  Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 
a) Natural materials obtained from outside the Site, and  
b)  The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-made), except to the extent that disposal is as within the Site are specified in the 
Contract.  

  

  

  

  

  

8. COMMENCEMENT, DELAYS AND SUSPENSION  

1.50  Commencement of Works  

1.50.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date 
at which the following precedent condition shave all been fulfilled and the Architect notification recording 
the agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 
Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 
authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of 
the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance 
with Laws] as required for the commencement of the Works.  
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c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor.  

1.50.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination 
by Contractor].  

1.50.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay.  

1.51  Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: a) Achieving the passing of the 
Tests on Completion, and  

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections].  

  

1.52  Programme  

1.52.1 The Contractor shall submit a detailed time Programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
Programme whenever the previous Programme is inconsistent with actual progress or with the Contractor's 
obligations. Each Programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  
d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major  
  stages, in the execution of the Works, and  

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's  

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a Programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
Programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be  
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 entitled to rely upon the Programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works.       
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8.3.4 If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised Programme to the Architect in accordance with this Sub-Clause.  

8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the  
Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, c) 
 exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 
give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining 
each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations and may 
increase, but shall not decrease, the total extension of time.  

8.5  Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public 
authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 8.6  Rate of 

Progress  

8.6.1  If, at any time:  
a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3 [Programme], other 
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised Programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion.  
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8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 
the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.  
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8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract.  

8.8 Suspension of Work  

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of 
the Works. During such suspension, the Contractor shall protect, store and secure such 
part or the Works against any deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 
8.10 and 8.11 shall not apply.  

8.9 Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 
the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4  

[Extension of Time for Completion], and  
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b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 
incurred in, making good the consequences of the Contractor's faulty design, workmanship 
or materials, or of the Contractor's failure to protect, store or secure in accordance with 
Sub-Clause 8.8 [Suspension of Work].  

8.10 Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials 
which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance with 
the Architect instructions.  

8.11 Prolonged Suspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the  
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under SubClause 
16.2 [Termination by Contractor].  

  

8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments].  

  

9. TESTS ON COMPLETION  

1.53  Contractor's Obligations  

1.53.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 
General Obligations].  

1.53.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.  

1.53.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer.  

1.54  Delayed Tests  
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1.54.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.  

1.54.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice 
to the Engineer.  

1.54.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be 
accepted as accurate.  

1.55 Retesting of related works  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions.  

1.56 Failure to Pass Tests on Completion  

1.56.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 
Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 
remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].  
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10. PROCURING ENTITY'S TAKING OVER  

1.57  Taking Over of the Works and Sections  

1.57.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause.  
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1.57.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.  

  

1.57.3 The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor outstanding work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause.  

1.57.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.  

1.58  Taking Over of Parts of the Works  

1.58.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of 
the Permanent Works.  

1.58.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over  

Certificate for this part. However, if the Procuring Entity does use any part of the Works before the TakingOver 
Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall 
pass to the Procuring Entity, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.  

1.58.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period.  

1.58.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.  

1.58.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages  
thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the 
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of   
  

1.58.6 delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply to 
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the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages.  

  

1.59  Interference with Tests on Completion  

1.59.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed.  

1.59.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract.  

1.59.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  
1.59.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters.  

1.60  Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not 
be deemed to certify completion of any ground or other surfaces requiring reinstatement.  

11. DEFECTS LIABILITY  

1.61  Completion of Outstanding Work and Remedying Defects  

1.61.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable thereafter, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be).  

1.61.2  If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

1.62  Cost of Remedying Defects  

1.62.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  
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1.62.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly by 
(or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.  

1.63  Extension of Defects Notification Period  

1.63.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of 
the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years.  

1.63.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this  

Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired.  

1.64  Failure to Remedy Defects  

1.64.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of  Remedying Defects], 
the Procuring Entity may (at his option):  

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the Contractor 
shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause  
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring 
Entity in remedying the defect or damage;  

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or  

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 
Plant and Materials to the Contractor.  

1.65 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security.  

1.66 Further Tests  

1.66.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied.  
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1.66.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work.  

1.67 Right of Access  

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works   

  

as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions.  

1.68 Contractor to Search  

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price.  

1.69 Completion Certificate  

1.69.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect  

has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his 
obligations under the Contract.  

1.69.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and 
completed and tested all the Works, including remedying any defects. A copy of the Completion Certificate shall 
be issued to the Procuring Entity.  

1.69.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.  

  

1.70 Unfulfilled Obligations  

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 
unperformed obligations, the Contract shall be deemed to remain in force.  

1.71 Clearance of Site  

1.71.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works from the Site.  

1.71.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site.  

1.71.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

12. MEASUREMENT AND EVALUATION  
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1.72  Works to be Measured  

1.72.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract.  

1.72.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the Architect in making the 
measurement, and  
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b) supply any particulars requested by the Engineer.  

1.72.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate.  

1.72.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the 
records shall be accepted as accurate.  

1.72.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor 
shall give notice to the Architect of the respects in which the records are asserted to be inaccurate.  
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate.  

1.73  Method of Measurement  

Except as otherwise stated in the Contract:  
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable Schedules.  

1.74  Evaluation  
1.74.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate 
rate or price for the item.  

1.74.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item 
in the Contractor, if there is no such item, specified for similar work.  

1.74.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately.  
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1.74.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract.  

1.74.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters.  

1.74.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a  

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences.  

1.74.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation certificates 
and variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of 
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during 
tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100.  

  

  

1.75  Omissions  
Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been agreed, 
if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have been 
deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 
and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this cost, 
which shall be included in the Contract Price.  

13. VARIATIONS AND ADJUSTMENTS  

1.76  Right to Vary  
1.76.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract.  

1.76.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

1.76.3 Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation),  

b) changes to the quality and other characteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

d) omission of any work unless it is to be carried out by others,  
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e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  
  

1.76.4  The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 
Architect instructs after obtaining approval of the Procuring Entity.  

13.2.  Variation Order Procedure  

13.8.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 
Contractor of the nature and form of such variation. As soon as possible after having 
received such notice, the Contractor shall submit to the Engineer:  

a) A description of work, if any, to be performed and a Programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according 
to Sub-Clause  

8.3 or to any of the Contractor's obligations under the Contract, and  

c) the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply.  

130 

  

13.8.2 Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or underrecovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be 
paid:  

a) The cost of any partial execution of the Works rendered useless by any such variation,  
b) The cost of making necessary alterations to Plant already manufactured or in the course 

of manufacture or of any work done that has to be altered in consequence of such a 
variation,  

c) any additional costs incurred by the Contractor by the disruption of the progress of the 
Works as detailed in the Programme, and  

d) the net effect of the Contractor's finance costs, including interest, caused by the 
variation.  
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The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment.  

13.8.3 Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3.  

13.3  Value Engineering  

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or  

(iv) otherwise, be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3 
[Variation Procedure].  

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: a) The Contractor shall design this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:  

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  
13.9 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in  

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any improvement in quality, anticipated life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

  

  

13.4  Variation Procedure for Value Engineering proposal  

13.9.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 
respond in writing as soon as practicable, either by giving reasons why he cannot comply 
(if this is the case) or by submitting: a)  A description of the proposed work to be 
performed and a Programme for its execution,  

b)  the Contractor's proposal for any necessary modifications to the Programme according to Sub-Clause  
8.3 [Programme] and to the Time for Completion, and  

c)  the Contractor's proposal for evaluation of the Variation.  

13.9.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 
13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst awaiting a response.  



 

  

  
  

 

  

13

8

    
  
  

13.9.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 
shall be issued by the Architect to the Contractor, who shall acknowledge receipt.  

13.9.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 
Evaluation], unless the Architect instructs or approves otherwise in accordance with this 
Clause.  

13.5 Payment in Applicable Currencies  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price.  

13.6 Provisional Sums  

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materials or services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 
for which there shall be included in the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying 
the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the 
percentage rate stated in the Special Conditions of Contract shall be applied.  

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation.  

  

13.7  Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the Contract, 
and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause 
shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

132 

  



 

  

  
  

 

  

13

9

  
  
  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
deliver each day to the Architect accurate statements induplicate which shall include the following details of the 
resources used in executing the previous day's work:  
a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  
c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

13.8  Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change 
in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) 
or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which affect 
the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  
b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost].  

13.10 Adjustments for Changes in Cost  

13.10.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 
data for local and foreign currencies included in the Schedules. If there is no such table of 
adjustment data, this Sub-Clause shall not apply.  

13.10.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises 
or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 
deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To 
the extent that full compensation for any rise or fall in Costs is not covered by the 
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to 
have included amounts to cover the contingency of other rises and falls in costs.  

13.10.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued 
in accordance with  

the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type:  
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13.10.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If 

their source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference 
shall be made to the values of the indices at stated dates (quoted in the fourth and fifth 
columns respectively of the table) for the purposes of clarification of the source; although 
these dates (and thus these values) may not correspond to the base cost indices.  

13.10.5 Incases where the “currency of index” is not the relevant currency of payment, each index 
shall be converted into the relevant currency of payment at the selling rate, established by 
the Central Bank of Kenya, of this relevant currency on the above date for which the index 
is required to be applicable.  

13.10.6 Until such time as each current cost index is available, the Architect shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index 
is available, the adjustment shall be recalculated accordingly.  

13.10.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 
of prices there after shall be made using either (i) each index or price applicable on the 
date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current 
index or price, whichever is more favorable to the Procuring Entity.  

  
  

  

Price Adjustment Formula   

Prices shall be adjusted for fluctuations in the cost of inputs only if  provided for in the SCC.  If so provided,  

the amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by  
applying the respective price adjustment factor to the payment amounts due in each currency. A separate for mula  

of the type specified below applies:   

P = A + B Im/Io   

where:   

P  is the adjustment factor for the portion of the Contract Price payable.   

A  and  B  are coefficients  specified in the SCC,  representing then on adjustable and adjustable portions,  
respectively, of   the Contract Price payable and   

Im  is the index prevailing at the end of the month being invoiced and  Io   is the index prevailing 30 days  
before Bid opening for inputs payable.   

NOTE:  The sum of the two coefficients A and B should be 1 (one) in the formula  for each currency. Normally,  

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non  
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed  
cost elements or othe r nonadjustable components. The sum of the adjustments for each currency are  

added to the Contract Price.   
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13.10.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 
adjustment data shall only be adjusted if they have been rendered unreasonable, 
unbalanced or in applicable, as a result of Variations.  

14. CONTRACT PRICE AND PAYMENT  

1.77  The Contract Price  

1.77.1  Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and 
be subject to adjustments in accordance with the Contract;  

134 

  

  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the  
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  

[Adjustments for Changes in Legislation];  
c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and 

are not to be taken as the actual and correct quantities:  

i) of the Works which the Contractor is required to execute, or ii) for 
the purposes of Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it.  

1.77.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation.  

1.78  Advance Payment  
  

1.78.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract.  

  
1.78.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply.  

  

1.78.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected by 
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the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by the 
Procuring Entity.  

  
1.78.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid.  

  
1.78.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount Less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the  

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment.  

  

1.78.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and   

  

  

  
1.78.7 Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance 

then outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 

Convenience], payable by the Contractor to the Procuring Entity.  

  

1.79  Application for Interim Payment Certificates  
  

1.79.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include their part on the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports].  

  
1.79.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the end 
of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for  
Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the  

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of  
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Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted for 
its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5  
[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, including 
those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) the deduction of amounts certified in all previous Payment Certificates.  

1.80  Schedule of Payments  
  

1.80.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be 
paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the purposes 
of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was based, 
then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
revised instalments, which shall take account of the extent to which progress is less or more than that on 
which the instalments were previously based.  

  
1.80.2  If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates  

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works.  
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1.81  Plant and Materials intended for the Works  
  

1.81.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause  
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the  

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].  

  
1.81.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this SubClause 

shall not apply.  

1.81.3 The Architect shall determine and certify each addition if the following conditions are satisfied: a) The Contractor 
has:  

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are 
available for inspection, and  
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(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence;  

and either:  

b)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya, enroute 
to the Site, in accordance with the Contract; and iii) are described in a clean shipped bill of lading or 
other evidence of shipment, which has been submitted to the Architect together with evidence of payment 
of freight and insurance, any other documents reasonably required, and a bank guarantee in a form and 
issued by an entity approved by the Procuring Entity in amounts and currencies equal to the amount due 
under this Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site and 
protected against loss, damage or deterioration; or  

c)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and  

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract.  

  

1.81.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.  

  
1.81.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials.  

1.82  Issue of Interim Payment Certificates  
  

1.82.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statement if any.  

  
1.82.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 

the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract.  
In this event, the Architect shall give notice to the Contractor accordingly.  

  

1.82.3 An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,  

and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed.  
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4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction.  

14.7  Payment  
  

14.7.1  The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both 
parties or within 60 days after receiving the documents in accordance with Sub-Clause 
4.2 [Performance Security] and  

Sub- Clause 14.2 [Advance Payment], whichever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the 
Architect Issues  

Interim Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 
Entity Issues Interim Payment Certificate; or after determination of any disputed 
amount shown in the Final Statement in accordance with Sub-Clause 16.2 [Termination 
by Contractor].  

  
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, 

in the payment country (forth is currency) specified in the Contract.  

14.9 Delayed Payment  
  

14.9.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 
the Contractor  

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate is issued.  

  

14.9.2 These financing charges shall be calculated at the annual rate of three percentage points 
above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 
available, the interbank offered rate, and shall be paid in such currency.  

  

14.9.3 The Contractor shall be entitled to this payment without formal notice and certification, 
and without prejudice to any other right or remedy.  

14.10 Payment of Retention Money  
  

14.10.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a 
Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 
Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price.  

  
14.10.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect for payment 
to the Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of 
the second half of the Retention Money shall be certified and paid promptly after the 
expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section 
by the estimated final Contract Price.  
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14.10.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architect shall be entitled to withhold certification of the estimated cost of this work until 
it has been executed.  

  
14.10.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 
[Adjustments for Changes in Cost].  

14.10.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 
been issued for the Works and the first half of the Retention Money has been certified for 
payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money 
Security guarantee, in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity and issued by a reputable bank or financial institution 
selected by the Contractor, for the second half of the Retention Money.  

14.10.6 The Procuring Entity shall return the Retention Money Security guarantee to the 
Contractor within 14 days after receiving a copy of the Completion Certificate.  

14.11 Statement at Completion  
  

14.11.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 
shall submit to the Architect three copies of a Statement at completion with supporting 
documents, in accordance with Sub-  

Clause 14.3 [Application for Interim Payment Certificates], showing:  
a) the value of all work done in accordance with the Contract up to the date stated in the 

Taking-Over Certificate for the Works,  
b) any further sums which the Contractor considers to be due, and  
c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this Statement 
at completion.  

  
14.11.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates].  

14.12 Application for Final Payment Certificate  
  

14.12.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 
the Engineer, six copies of a draft final statement with supporting documents showing in 
detail in a form approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  
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14.12.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Architect may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as may 
be agreed between them. The Contractor shall then prepare and submit to the Architect the 
final statement as agreed. This agreed statement is referred to in these Conditions as the 
“Final Statement”.  

  
14.12.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it becomes evident that a dispute 
exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) 
an Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, 
if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare 
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.  

14.13 Discharge When submitting the Final Statement, the Contractor shall submit a discharge which 
confirms that the total of the Final Statement represents full and final settlement of all moneys due 
to the Contractor under or in connection with the Contract. This discharge may state that it becomes 

effective when the Contractor has received the Performance Security and the outstanding balance of 
this total, in which event the discharge shall be effective on such date.  

  

  

14.14 Issue of Final Payment Certificate  
  

14.14.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-
Clause 14.11  

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: a) The amount 
which he fairly determines is finally due, and  
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 

all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to 
the Contractor or from the Contractor to the Procuring Entity, as the case may be.  

  

14.14.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-
Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 
[Discharge], the Architect shall request the Contractor to do so. If the Contractor fails to 
submit an application within a period of 30 days, the Architect shall issue the Final 
Payment Certificate for such amount as he fairly determines to be due.  

  

14.15 Cessation of Procuring Entity's Liability  
  

14.15.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 
in connection with the Contract or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it:  

a) in the Final Statement and also,  
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion].  
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14.15.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 
indemnification obligations, or the Procuring Entity's liability in any case of fraud, 
deliberate default or reckless misconduct by the Procuring Entity.  

  

14.16 Currencies of Payment  
  

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: a) If the 
Accepted Contract Amount was expressed in Local Currency only:  

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and  

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya.  

140 

  

15. TERMINATION BY PROCURING ENTITY  

1.83 Notice to correct any defects or failures  

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days.  

1.84 Termination by Procuring Entity  

1.84.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 
on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1  
[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract,  
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c) without reasonable excuse fails:  

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and  
Suspension], or ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-

Clause 7.6 [Remedial  
Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the  
Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against 
him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the 
benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar 
effect to any of these acts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an induce mentor reward:  

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to show 
favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, agents 
or Subcontractors gives or offers to give (directly or indirectly) to any person any such induce mentor reward 
as is described in this sub-paragraph (f).  

However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or  

g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, in competing for or in executing the Contract.  

1.84.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  

1.84.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise.  

1.84.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts 
to comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 
subcontract, and (ii) for the protection of life or property or for the safety of the Works.  

1.84.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor.  

1.84.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be  
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor.  

1.85 Valuation at Date of Termination  

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract.  

1.86 Payment after Termination  
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After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may:  
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or  

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs 
of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor.  

1.87 Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination].  

1.88 Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 
sanctions.  

1.89 Corrupt gifts and payments of commission  

1.89.1  The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 
of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to 
do any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity 
or for showing or for bearing to show favor or disfavor to any person in relation to this or any other 
contract for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is 
made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity.  
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1.89.2  Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf  
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(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) 
of the Laws of Kenya.  

  

16. SUSPENSION AND TERMINATION BY CONTRACTOR  

1.90  Contractor's Entitlement to Suspend Work  

1.90.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the 
works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 
Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 
Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.  

1.90.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].  

1.90.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable.  

1.90.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work) 
in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.91 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters.  

1.92 Termination by Contractor  

1.92.1  The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after 
the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made  

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  
c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to 

materially and adversely affect the economic balance of the Contract and/or the ability of the  
Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged  
Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 
order made against him, compounds with his creditors, or carries on business under a receiver, trustee or 
manager for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) 
has a similar effect to any of these acts or events.  

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of 
Works].  
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1.92.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring  
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice    
terminate the Contract immediately.  

1.92.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under 
the Contractor otherwise.  

1.93  Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly:  
a) cease all further work, except for such work as may have been instructed by the Architect for the protection 

of life or property or for the safety of the Works,  
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received 

payment, and  
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

1.94  Payment on Termination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring 
Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], and  
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination.  

17. RISK AND RESPONSIBILITY  

1.95  Indemnities  

1.95.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 
completion of the Works and the remedying of any defects, unless and to the extent that any such damage 
or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by any 
of them.  

1.95.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
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actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them.  

1.96  Contractor's Care of the Works  
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1.96.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.  

1.96.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed.  

1.96.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract.  

1.96.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after 
a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 
Contractor was liable.  

1.97  Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: a) War hostilities (whether war be declared or not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's  
Personnel,  

c) explosive materials, ionizing gladiation or contamination by radio-activity, except as may be attributable 
to the Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified 
in the Contract,  

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the  
Procuring Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor 
could not reasonably have been expected to have taken adequate preventive precautions.  

1.98  Consequences of Procuring Entity's Risks  
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1.98.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall 
rectify this loss or damage to the extent required by the Engineer.  

1.98.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to:  

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of Time for Completion], and  

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

1.98.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters.  

  

  

1.99  Intellectual and Industrial Property Rights  

1.99.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property right 
relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement.  

1.99.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, the 
first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

1.99.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 
infringement which is or was:  
a) An un avoidable result of the Contractor's compliance with the Contract, or  
b) A result of any Works be infused by the Procuring Entity:  

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in 
conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract.  

1.99.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible.  

1.99.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon 
being requested to do so by such other Party.  

1.99.6 For operation and maintenance of any plan to reequipment installed, the contractor shall grant a nonexclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights 
owned by the contractor or a third party from whom the contract or has received the rights to grant sub-
licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the 
rights to sub-license) to use the know-how and other technical information disclosed to the contract or under 
the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility 
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model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any other 
third party to the Procuring Entity.  

1.100  Limitation of Liability  

1.100.1 Neither Party shall be liable to the other Party for loss of use of any Works,  loss of profit, loss of any 
contractor for any in director consequential loss or damage which may be suffered by the other Party in 
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; 
SubClause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 
16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 
Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].  

1.100.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and 
Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier 
or other sum is not so stated) the Accepted Contract Amount.  

1.100.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party.  
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1.101  Use of Procuring Entity's Accommodation/Facilities  

1.101.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 
facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works).  

1.101.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  

18. INSURANCE  

1.102  General Requirements for Insurances  

1.102.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause.  

1.102.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause.  
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1.102.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause.  

1.102.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though  

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or to 
have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy.  

1.102.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required  

to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or 
damage.  

1.102.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party:  

  
a) Evidence that the insurances described in this Clause have been affected, and  
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property].  

1.102.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever 
evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

1.102.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause.  

1.102.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party.  

  

1.102.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with 
this Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly.  

1.102.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered 
from the insurers shall be borne by the Contractor and/or the Procuring Entity.  

1.102.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 
insuring Party fails to effect and keep in force an insurance which is available and which it is required to effect 
and maintain under the Contract, and the other Party neither approves the omission nor effects insurance for 
the coverage relevant to this default, any moneys which should have been recoverable under this insurance 
shall be paid by the insuring Party.  
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1.102.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] 
or Sub- Clause 20.1 [Contractor's Claims], as applicable.  

1.102.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited 
to the insurance referred to Clause 18) with insurers from any eligible source country.  

1.103  Insurance for Works and Contractor's Equipment  

1.103.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works.  

1.103.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]).  

1.103.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment.  

1.103.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  
a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the insurers, 
payments being held or allocated to the Party actually bearing the costs of rectifying the loss or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-
Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in the 
Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not apply), and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below),  
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 ii)  apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this 
other part is in a defective condition due to a defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 
Contractor is liable for the loss or damage, and  
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iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works].  

1.103.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 
SubClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, 
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances].  

1.104  Insurance against Injury to Persons and Damage to Property  

1.104.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which 
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate.  

1.104.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply.  

1.104.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except things 
insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in 
or ii)  through any land, and to occupy this land for the Permanent Works,  

iii) damage which is an unavoidable result of the Contractor's obligations to execute the iv) 
Works and remedy any defects, and  
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available 

at commercially reasonable terms.  

1.105  Insurance for Contractor's Personnel  

1.105.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by 
the Contractor or any other of the Contractor's Personnel.  

1.105.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel.  

1.105.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  
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19. FORCE MAJEURE  

1.106  Definition of Force Majeure  

1.106.1 In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or overcome, and  

d) which is not substantially attributable to the other Party.  

1.106.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied:  
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war,  
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,  
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may 

be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and  
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

1.107  Notice of Force Majeure  

1.107.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force  
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure.  

1.107.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force Majeure 
prevents it from performing them.  

1.107.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party 
to make payments to the other Party under the Contract.  

1.108 Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure.  

1.109 Consequences of Force Majeure  

1.109.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  
[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1  
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment].  
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1.109.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters.  

1.110 Force Majeure Affecting Subcontractor  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force  

majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause.  

1.111 Optional Termination, Payment and Release  

1.111.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or 
for multiple periods which total more than 140 days due to the same notified Force Majeure, then either Party 
may give to the other Party a notice of termination of the Contract. In this event, the termination shall take 
effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment].  

1.111.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of 
which the Contractor is liable to accept delivery: this Plant and Materials shall become the property of (and 
be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor shall place 
the same at the Procuring Entity's disposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the  
Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of these 
items to the Contractor's works in his country (or to any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works 
at the date of termination.  

1.112  Release from Performance  

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance:   

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6.  

  

20. SETTLEMENT OF CLAIMS AND DISPUTES  
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1.113  Contractor's Claims  

1.113.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance.  

1.113.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this 
SubClause shall apply.  

1.113.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance.  

1.113.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer.  

1.113.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance 
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by 
the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/ or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed claim shall be 
considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer.  

1.113.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period.  

1.113.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract.  

1.113.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate.  

1.113.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3.  
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1.113.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply 
to a   
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 claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time 

and/ or additional payment shall take account of the extent (if any) to which the failure has prevented or 
prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of this 
Sub-Clause 20.3.  

1.114  Procuring Entity's Claims  

1.114.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.  

1.114.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period.  

1.114.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period].  

1.114.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.  

1.115 Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made.  

1.116 Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party:  
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.  
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c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing.  

1.117  Arbitration  

1.117.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

1.117.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has 
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue 
giving rise to the dispute.  

1.117.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not  
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

1.117.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties 
and assess and a ward any sums which ought to have been the subject of or included in any certificate.  

1.117.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and  

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given.  

1.117.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any matter 
whatsoever relevant to the dispute.  

1.117.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works.  

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration.  

20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the  

Arbitration Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; i) Architectural Association of Kenya ii) Institute of Quantity 
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Surveyors of Kenya iii) Association of Consulting Engineers of Kenya iv) Chartered Institute of Arbitrators 
(Kenya Branch) v) Institution of Engineers of Kenya  

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions.  

20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 
rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and conducted 
under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with 
said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause1.4 [Law and 
Language].  

20.8 Alternative Arbitration Proceedings  
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Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process.  

20.9 Failure to Comply with Arbitrator's Decision  

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the even that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a 
competent court of law.  

  

20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they otherwise 
agree; and  

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.   
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                here 
in shall prevail over those in the GCC.  

Part A - Contract Data  

Conditions  Sub - Clause  Data  

Procuring Entity’s name and 

address  

Heading  STATE DEPARTMENT PUBLIC SERVICE-HUDUMA  

KENYA SECRETARIAT  

CHIEF EXECUTIVE OFFICER/CEO  

P.O BOX 47716-00100  

Nairobi  

15th floor, Lonrho house boardroom, standard street 

Nairobi city.  

Name and Reference No. of the 

Contract  

Heading and  

3.1.1  
PROPOSED CONSTRUCTION  

CENTRE  AT  MALINDI  

SDPS/HKS/ONT/09/2024-2025  

OF 

SUB  

HUDUMA 

COUNTY  

Location of Site    MALINDI  –KILIFI COUNTY  
  

  

Engineer Name and address  Heading and  

3.1.1  

Regional Works Officer,  

State Department for Public Works,  

P.O Box 90350-80100, Mombasa  

Telephone: +254-02723101  

Facsimile: 020-2713750  

  

  

Contractor’s Representative’s 

Name  

4.3.1      

Key Personnel name  16.9.1      

Time for Completion  1.1  32 Weeks    

Defects Notification Period  1.1  180 days    

Sections  1.1  None    

Electronic Transmission 

systems  

1.3  N / A    

Time for Parties entering into a 

Contract Agreement  

1.6  Within 30 days   

Commencement Date  8.1.1  TO BE AGREED WITH ENGINEER   

Time for access to the site  2.1  No later than the Commencement Date, and not later than 

14 days after Commencement Date.  
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Architect Duties and Authority  3.1.6 (b) (ii)  Variations resulting in an increase of the Accepted  

Contract Amount in excess of 0% shall require approval of 

the Procuring Entity.  

Performance Security   4.2.1  The performance security will be in the form of a  

Performance Bond in the amount of 5 Percent of the 

Accepted Contract Amount and in the same currency (ies) 

of the Accepted Contract Amount  
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Nominated Supplies to be 

Engaged by the Client  

  None  

Normal Working Hours  6.5  To be agreed with project manager  

Delay Damages for the Works  8.7 & 14.15  

(b)  

0.32% of the Contract Price per Day  

Maximum amount of Delay 

Damages  

8.7  10% of the final Contract Price  

Provisional Sums  13.5. (b) (ii)  [If there are Provisional Sums, insert a percentage for 
adjustment of Provisional Sums}  

---  
%

  

Adjustments for Changes in 

Cost  

13.8     

N / A  

Total advance payment  14.2.1  0% Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which the 

Accepted Contract Amount is payable  

  

Repayment amortization rate 

of advance payment  

14.2.5 (b)  N / A  

Percentage of Retention  14.3.2 (c)  10%   

Limit of Retention Money  14.3.2 (c)  10% of the Accepted Contract Amount  

Plant and Materials    

14.5(b)(i)  

If Sub-Clause 14.5 applies:  

Plant and Materials for payment Free on Board   N / A  

  14.5(C)(i)  Plant and Materials for payment when delivered to the 

Site N / A  

Minimum Amount of Interim 

Payment Certificates  

14.6  0% of the Accepted Contract Amount. – AS PER  

VALUATION  

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment  

14.8  Annual rate of three percentage points above the mean 

lending rate of the Central Bank in Kenya of the currency 

of payment.  
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Maximum total liability of the 

Contractor to the Procuring 

Entity  

17.6  As per applicable laws  

  

Periods for submission of 

insurance:  

  

a. evidence of insurance.  

Relevant policies  

18.1  14 days  

  

14 days  

Amount to be withheld for 

late submission of an updated 

Program  

  Whole Certificate  

Maximum amount of  

deductibles for insurance of 

the Procuring Entity's risks  

18.2.4 (d)  As per applicable laws  

  

Minimum amount of thirdparty 

insurance  

18.3  As per applicable laws  

  

The Place of Arbitration  20.7.2  TO BE AGREED WITH THE PROJECT MANAGER  

      

  

  

  

  

SECTION X - CONTRACT FORMS  

  
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  
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FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE  

FORM No. 3 - CONTRACT AGREEMENT  

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  
  

FORM No. 5- PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 6 - ADVANCE PAYMENT SECURITY  

FORM No. 7 - RETENTION MONEY SECURITY  

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format below.  

FORMAT  

1. For the attention of Tenderer's Authorized Representative  

i) Name: [insert Authorized Representative's name] ii)  Address: [insert Authorized 

Representative's Address] iii)  Telephone: [insert Authorized Representative's telephone/fax 

numbers] iv)  Email Address: [insert Authorized Representative's email address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]  

2. Date of transmission: [email] on [date] (local time)  

This Notification is sent by (Name and designation)     

3. Notification of Award  

i) Procuring Entity: [insert the name of the Procuring Entity] ii)  Project: [insert name of project] 

iii)  Contract title: [insert the name of the contract]  

iv)  ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:  

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint in 
relation to the decision to award the contracts.  
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a)  The successful tenderers  
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i) Name of successful Tender    
  

  

ii) Address of the successful Tender     

  

  

 

iii) Contract price of the successful Tender Kenya Shillings      

(in words  )  

b) The reasons for your tender being unsuccessful are as follows:  

c) Other Tenderers  

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out.  

  

  

  

  

  

  

  

  

  

  

  

  

  

        

  

  

        

  

  

        

  

  

        

  

  

        

          

   

(Note a) State NE if not evaluated  
  

5. How to request a debriefing  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request 
a debriefing your written request must be made within three (5) Business Days of receipt of this Notification 
of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows:  

i)  Attention: [insert full name of person, if applicable] 

ii)  Title/position: [insert title/position] iii)  Agency: 
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[insert name of Procuring Entity] iv)  Email address: 

[insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 

five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided.  

If this happens, we will notify you and confirm the date that the extended Standstill Period will end.  
e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice.  

6. How to make a complaint?  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows:  

i)  Attention: [insert full name of person, if applicable] 

ii)  Title/position: [insert title/ position] iii)  Agency: 

[insert name of Procuring Entity] iv)  Email address: 

[insert email address]  

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making this 
complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends.  

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations available from the Website www.ppra.go.ke.  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award.  

ii) The complaint can only challenge the decision to award the contract. iii) You must submit the 
complaint within the period stated above. iv) You must include, in your complaint, all of the 
information required to support your complaint.  

7. Standstill Period  

  
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). ii)  The 

Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification please do not hesitate to contact us. 
On behalf of the Procuring Entity:  

http://www.ppra.go.ke/
http://www.ppra.go.ke/
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  Signature:    
  

  Name:      
  

  

  Title/position:    
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 FORM NO  2:  LETTER OF AWARD  

  

  

 [letterhead paper of the Procuring Entity]  

  

 [date]  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of 
currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document.  

Authorized Signature: ........................................................................................................................  

Name and Title of Signatory: ..............................................................................................................  

Name of Procuring Entity: ..................................................................................................................  

Attachment: Contract Agreement: .....................................................................................................   
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FORM NO 3: CONTRACT AGREEMENT  

  

THIS AGREEMENT made the day of…………………………. 20……………., between……………………….  

…………………………………………...of……………………………………………. (hereinafter “the Procuring  

Entity”), of the one part, and  of  (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as should be  
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents.  

a) The Notification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract.  

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the Laws 
of Kenya on the day, month and year specified above.  

  
Signed and sealed by  (for the Procuring Entity)  

  

  
Signed and sealed by  ( for the Contract 
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FORM NO. 4 - PERFORMANCE SECURITY  

  

[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

Date:    [Insert date of issue]   

Guarantor: 
[Insert name 

and address of 
place of 

issue, unless indicated in the letterhead]  

1. We have been informed that   

 

 
  with (name of Procuring Entity)  (the  

Procuring Entity as the Beneficiary), for the execution of  
 (Hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 
is required.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the  

Beneficiary any sum or sums not exceeding in total an amount of (in words ),
1 

such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying 
the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, 
without the Beneficiary needing to prove or to show grounds for your demand or the sum 
specified therein.  

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2

, and any demand 

for payment under it must be received by us at the office indicated above on or before that date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiry of the guarantee.”  

.......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted 
from the final product.  

  

  (hereinafter called "the Contractor") has  

entered  into  Contract  

No.    dated  
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FORM No. 5- PERFORMANCE SECURITY  

[Option 2– Performance Bond]  

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand 

Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder 

to action]  

  

[Guarantor letterhead or SWIFT identifier code]   

Beneficiary [insert name and address of  

Procuring Entity] Date:      [Insert date of issue]  

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the   

Contractor”)  and      ] as Surety  

(hereinafter called “the Surety”),are held and firmly bound unto  ]  as  Obligee  

(hereinafter called “the Procuring Entity”) in the amount of for the payment of which sum well 
and truly to be made in the types and proportions of currencies in which the Contract Price is 
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents.  

  
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated 

the day of  ,20  ,  

for in accordance with the documents, plans, specifications, and amendments there to, which 
to the extent here in provided for, are by reference made part here of and are here in after 
referred to as the Contract.  

  
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then this 
obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the 
Contractor shall be, and declared by the Procuring Entity to be, in default under the Contract, the 
Procuring Entity having performed the Procuring Entity's obligations there under, the Surety may 
promptly remedy the default, or shall promptly:  

a) Complete the Contract in accordance with its terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity 
for completing the Contract in accordance with its terms and conditions, and upon 
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers, 
arrange for a Contract between such Tenderer, and Procuring Entity and make a available 
as work progresses (even though there should be a default or a succession of defaults under 
the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the 
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amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” 
as used in this paragraph, shall mean the total amount payable by Procuring Entity to 
Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract 
in accordance with its terms and conditions up to a total not exceeding the amount of this 
Bond.  
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4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the 
use of any person or corporation other than the Procuring Entity named here in or the heirs, 
executors, administrators, successors, and assigns of the Procuring Entity.  

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly at tested by the signature 
of his legal representative, this day of 20 .  

SIGNED ON  on behalf  
of    

  

By  in the capacity  
of    

  

In the presence of  

   
  

  

SIGNED ON  on behalf  
of    

  

By  in the capacity  
of    

  

In the presence of  
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FORM NO. 6 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee] [Guarantor 

letterhead]  

Beneficiary: [Insert name and Address  

of Procuring Entity] Date:   [Insert date of issue]  

ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  
  

1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of               (hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum  
   (in words  ) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in  

words  )
1 

upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document 
accompanying or identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in respect of 
the Works; or  

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the advance payment referred to above has 

been credited to the Contractor on its account number at .  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent  

of the Accepted Contract Amount, less provisional sums, has been certified for payment, or  
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on the day of  ,2  ,
2 

 

whichever is earlier. Consequently, any demand for payment under this guarantee must be received by 
us at this office on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.  

  

  

 

[Name of Authorized Official, signature(s) and seals/stamps]  

FORM NO. 7 – RETENTION MONEY SECURITY  

  

  

  

  

[Demand Bank Guarantee]  
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[Guarantor letterhead]  

Beneficiary:    [Insert name and Address of Procuring Entity]   

Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 
Contract No.  

 [insert reference number of the contract] dated with the Beneficiary, for the 
execution of  [insert name of contract and brief description of Works] (hereinafter called "the 
Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the 
Retention Money has been certified for payment, and payment of [insert the second half of the 
Retention Money] is to be made against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the  

Beneficiary any sum or sums not exceeding in total an amount of [ insert amount in figures ] 

 _ ([insert amount in words  ])
1 

 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
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identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 
Contract, without your needing to prove or showgrounds for your demand or the sum specified 
there in.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its account number at 
  ________[insert name and address of  
Applicant's bank].  

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any  

demand for payment under it must be received by us at the office indicated above on or before that 
date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.  

_____________________________________________________________________________  

[Name of Authorized Official, signature(s) and seals/stamps  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be delete 
from the final product.  

  


